Date: June 5, 2007

To: Honorable Chairman Bruno A. Barreiro

From:

Subject:

MIAMIDADE

MEMORANDUM

rd of County Commissioners

g

Agenda Item No. 8(P)(1)(H)

Contract Award Recommendation for the Widening of SW 328th Street from SW 152nd Avenue to

SW 137th Avenue - Project No: E06-PW-08; Contract No: 20060302

Recommendation

This Recommendation for Award for Professional Service Agreement (PSA) Contract Number 20060302 between R J
BEHAR & COMPANY INC and Miami-Dade County has been prepared by the Public Works Department (PWD) and

is recommended for approval.

Scope
PROJECT NAME:

PROJECT NO:

CONTRACT NO:

PROJECT DESCRIPTION:

PROJECT LOCATION:

PRIMARY COMMISSION
DISTRICT:

APPROVAL PATH:

OCI A&E PROJECT
NUMBER:

USING DEPARTMENT:

SW 328th Street from SW 152nd Avenue to SW 137th Avenue
E06-PW-08

20060302

The Miami-Dade County Public Works Department has the need to
establish one (1) Non-exclusive PSA to provide Master Planning, Public
Involvement and Design and Construction Services in the preparation of
complete construction plans for roadway and traffic operational
improvements in order to reconstruct the existing 2-lane facility to a 4-lane
facility which may include, but not limited to: road widening, resurfacing,
drainage, raised median, curb and gutter, sidewalks, guardrail, lighting,
signalization, pavement markings and signing, and bicycle facilities. The
total length of this project is 1.5 miles.

SW 328 Street from SW 152 Avenue to SW 137 Avenue

District 9 Dennis C. Moss

Board of County Commissioners

E06-PW-08

Public Works Department



i Hono}able Chairman Bruno A. Barreiro .
and Members, Board of County Commissioners

. Page 2

MANAGING DEPARTMENT:

Public Works Department

Fiscal Impact / Funding Source

FUNDING SOURCE:
PTP FUNDING:

GOB FUNDING:

CAPITAL BUDGET
PROJECT:

PROJECT TECHNICAL
CERTIFICATION
REQUIREMENTS:

NTPC'S DOWNLOADED:
PROPOSALS RECEIVED:

CONTRACT PERIOD:

CONTINGENCY PERIOD:

IG FEE INCLUDED IN BASE
CONTRACT:

Road Impact Fee District 6

No
No

AWARD
BUDGET PROJECT / DESCRIPTION ESTIMATE

601630-WIDEN SW 328 STREET FROM SW 152 AVENUE TO $349,466.75
SW 137 AVENUE

Book Page: 106  Funding Year: Prior years in the 2006-2007

budget book

TYPE CODE DESCRIPTION
Prime 3.02 HIGHWAY SYSTEMS - HIGHWAY DESIGN

Other 3.04 HIGHWAY SYSTEMS - TRAFFIC ENGINEERING
STUDIES

Other 3.05 HIGHWAY SYSTEMS - TRAFFIC COUNTS

Other 3.09 HIGHWAY SYSTEMS - SIGNING, PAVEMENT
MARKING, AND CHANNELIZATION

Other 3.10 HIGHWAY SYSTEMS - LIGHTING
Other 3.11 HIGHWAY SYSTEMS - SIGNALIZATION

Other 10.01 ENVIRONMENTAL ENGINEERING -
STORMWATER DRAINAGE DESIGN
ENGINEERING SERVICES

Other 16.00 GENERAL CIVIL ENGINEERING

82

22

1095 calendar days. This Agreement shall remain in full force and
effect for three(3) years after its date of execution or until
completion of all project phases, whichever occurs first, unless
terminated by mutual consent of the parties hereto.

110

Yes
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ART IN PUBLIC PLACES:
BASE ESTIMATE:

BASE CONTRACT
AMOUNT:

CONTINGENCY

ALLOWANCE (SECTION 2-

8.1 MIAMI DADE COUNTY
CODE):

TOTAL DEDICATED
ALLOWANCE:

TOTAL AMOUNT:

Track Record / Monitor

EXPLANATION:

SUBMITTAL DATE:

ESTIMATED NOTICE TO
PROCEED:

PRIME CONSULTANT:
COMPANY PRINCIPAL.:
COMPANY QUALIFIERS:

COMPANY EMAIL
ADDRESS:

COMPANY STREET
ADDRESS:

COMPANY CITY-STATE-
ZIP:

YEARS IN BUSINESS:

PREVIOUS CONTRACTS
WITH COUNTY IN THE
LAST FIVE YEARS:

No
$363,636.36

The reduction in the base contract amount is a result of
negotiations to reduce the original proposed costs by the
consultant.

TYPE PERCENT AMOUNT COMMENT

$317,696.75

PSA 10% $31,770.00
$0.00
$349,466.75

PWD has reviewed records concerning R.J. Behar & Company Inc.'s
performance and found that the consultant has previously and is currently
performing work for PWD in a satisfactory manner. In addition, PWD staff
reviewed information on this consultant from Rating Source, Inc. and found
that the consultant has performed well on previous projects as reported by
reviewers from the Florida-Department of Transportation (FDOT) and the
City of Hialeah. Following completion of the award process, the project will
be assigned to John Robert McCord, P.E., Project Manager for day to day
responsibilities.

12/12/2006
6/30/2007

R J BEHAR & COMPANY INC
Robert J. Behar, P.E.
Robert J. Behar, P.E.

bbehar@rjbehar.com

6861 SW 196 Avenue Suite 302

Pembroke Pines, FL 33332

7.5

Thirteen (13) Professional Services contracts totaling $785,000.00.
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SUBCONSULTANTS:

MINIMUM QUALIFICATIONS
EXCEED LEGAL
REQUIREMENTS:

REVIEW COMMITTEE:
RESPONSIBLE WAGES:

REVIEW COMMITTEE
ASSIGNED CONTRACT
MEASURES:

MANDATORY CLEARING
HOUSE:

CONTRACT MANAGER
NAME/PHONE/EMAIL.:

PROJECT MANAGER
NAME/PHONE/EMAIL.:

Background

Media Relations Group LLC
No

MEETING DATE: 9/20/2006 SIGNOFF DATE: 9/28/2006

No

MEASURE GOAL COMMENT

CBE 30.00%

CWF 0.00% Not Applicable

No

Miguel Riera (305) 375-5820 rieram@miamidade.gov
Miguel Riera (305) 375-5820 rieram@miamidade.gov

BACKGROUND: The PSA will provide engineering services to design and prepare contract
documents for the reconstruction of a 2-lane to a 4-lane roadway along SW
328th Street between SW 152 Avenue and SW 137 Avenue. This project is
the third and final phase of a corridor improvement identified in the
Transportation Improvement Program (TIP) and requested by the City of
Homestead.

BUDGET APPROVAL : 5’ 7/07

FUNDS AVAILABLE: OSBM DIRECTOR 7/ o)

CPEDLADLAC Rw:menq‘:\oas

APPROVED AS TO - |

LEGAL SUFFICIENCY: COUNT\Y ATTFORNE D E

ASSISTANT COUNTY

A

s/4/07

DATE

MANAGER



Dept. of Business Development
Project Worksheet

E NT OF
BISHNESS DEVEL OPMENT:

Project?Contract Title: SW 328 STREET FROM SW 152 AVENUE TO SW 137 AVENUE {SIC $71) RC Date:  09/20/2006
Project/Contract No: EO5-PW-03 Finding Source: Ttem Na: 1-01
Department: PUBLIC- WORKS DEPARTMENT RIF

Estimated Cost of Project/Bid:  $400,000.00 Resubmittal Date(s):
Description of Project/Bid:  THE MIAMIDADE COUNTY PUBLIC WORKS DEPARTMENT HAS THE NEED T0 ESTABLISH ONE {13 NON-EXCLUSIVE

) PROEESSIONAL SERVICES AGREEMENT (PRA) TO PROVIDE FLANNING, PUBLIC INVOLVEMENT AND DESIGN

SERVICES DN THE PREPARATION OF CGMPLETE CONSTREUCHOR PLANS FOR JQADWAY AND TRAFFIC

OFERATIONAL IMPROVEMENTS 'WHICH MAY INCLUDE, BUT NOT LIMITED To: ROAD WIDENING, RESURFALING,
DRAINAGE, RAISED MEDIAN, CURD AND GUTTER, BIDEWALKS, GUARDEALL, LIGHTING, SIGNALIZATION,

PAVEMENT MARKINGS AND SIGN ANDBICYCLE FACHLITIES

% Measure ‘ Program Goazl Percent
Goal CBE 30.00%

is profect meets all the criteria set forth in A0, 3-32, Section V

Funding Source: Read Impact Fees (Disteict 6)

SHC 71 - Architectinea] and Engineering Services

ARG e G i
: % of Ttems :
| Bubtrade Cat. Estimated Value o Base Bid Availability |
! ENVIRONMENTAL ENG-STORMWATER DRAINAGE CEE £72,000.00 18.00% o
| DESIGN SERV
! GENERAL CIVIL ENGINEERING CBE $32,000.00 5.00% 55
; HIGHWAY SYSTEMS-LIGHTING CBE $16,000.00 4.00% 20
Total’ $129,000.00 mﬁn s
Living Wages: YES g_g {oNo ‘xi
Responsible Wages: YES | NO | X f

Credinarce $-143 is applicably to all constraction projects over SIVL600 that do wot tifize Fedirgl Funds

P Tier 1 SetAside .
| Bt Aside Level 1 S R Level 3
‘TradeSetAside(MCCY . Goal ?@ d Bid Preference _______

e SE1CCHON Factor

%7%44 ‘7’?3.6

‘Ca nty ‘damw Trate

DEORIN « 050



MEMORANDUM

(Revised)

TO: Honorable Chairman Bruno A. Barreiro DATE: June 5, 2007
and Members, Board of County Commissioners

it
FROM: urray A

SO SUBJECT: AgendaItem No. 8(P)(1)(H)
County Attorney

Please note any items checked.

“4-Day Rule” (“3-Day Rule” for committees) applicable if raised
6 weeks required between first reading and public hearing

4 weeks notification to municipal officials required prior to public
hearing

Decreases revenues or increases expenditures without balancing budget
Budget required

Statement of fiscal impact required

Bid waiver requiring County Manager’s written recommendation

Ordinance creating a new board requires detailed County Manager’s
report for public hearing

Housekeeping item (no policy decision required)

No committee review



Approved Mayor Agenda Item No. 8(P) (1) (H)
Veto
Override

06-05-07

RESOLUTION NO

RESOLUTION APPROVING A PROJECT AWARD
RECOMMENDATION IN THE AMOUNT OF $349,466.75 BETWEEN
R.J. BEHAR & COMPANY, INC., CONSULTING ENGINEERS AND
MIAMI-DADE COUNTY FOR THE PROJECT ENTITLED SW 328™
STREET FROM SW 152" AVENUE TO SW 137™ AVENUE IN
COMMISSION DISTRICT 9 (PROJECT NO. 20060302)

WHEREAS, this Board desires to accomplish the purposes outlined in the accompanying

memorandum, a copy of which is incorporated herein by reference,

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COUNTY
COMMISSIONERS OF MIAMI-DADE COUNTY, FLORIDA, that this Board approves the
Project Award Recommendation in the amount of $349,466.75 between R.J. Behar & Company,
Inc., Consulting Engineers and Miami-Dade County for the project entitled SW 328" Street from
SW 152" Avenue to SW 137" Avenue in Commission District 9 (Project No. 20060302) in

substantially the form attached hereto and made a part hereof.

?__



Agenda Item No. 8(P) (1) (H)
Page No. 2

The foregoing resolution was offered by Commissioner , who

moved its adoption. The motion was seconded by Commissioner

and upon being put to a vote, the vote was as follows:

Bruno A. Barreiro, Chairman
Barbara J. Jordan, Vice-Chairwoman
Jose "Pepe" Diaz Audrey M. Edmonson

Carlos A. Gimenez Sally A. Heyman

Joe A. Martinez Dennis C. Moss
Dorrin D. Rolle Natacha Seijas

Katy Sorenson Rebeca Sosa
Sen. Javier D. Souto

The Chairperson thereupon declared the resolution duly passed and adopted this 5™ day
of June, 2007. This resolution shall become effective ten (10) days after the date of its adoption

unless vetoed by the Mayor, and if vetoed, shall become effective only upon an override by this

Board.
MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS
HARVEY RUVIN, CLERK

By:
Deputy Clerk

to form and legal sufficiency.

Approved by County Attorney as D_@ (

Hugo Benitez



Dept. of Business Development
Project Worksheet

EEART OF
&vsmi‘ 'ﬁ@gﬁ,’gPMﬁuT-

Project/Cantract Title: W 328 STREET FROM SW 152 AVENUE TO SW 137 AVENUE {SIC §71) RC Date:  09/20/2006
ProjectiContract No: EDS-PW-03 Funding Sonres: Ttem No: 1-01
Department: PUBLIC WORKS DEPARTMENT RIF

Resubmittal Date(s):

Estimated Cost of Profect/Bid:  $404,000.00

Description of Project/Bid: THE MIAMEDADE COLNTY PURLIC WORKS DEPARTMENT HAS THE HEED TO ESTABLISH ONE A1) NONEXCLUSIVE
PROEFESSIONAL SERVICES AGREEMENT ¢P8A) TO PROVIDE PLANNING. PUBLIC INVOLVEMENT AND BESIGN
SERVICES iN THE PREPARAYIIN OF COMPLETE CONSTRUCHION FLANS FOR JOADWAY AND TRAFEIC

QPERATIONAL IMPROVEMENTS WHICH MAY INCLUDE, BUT NOT LIMITED TO: ROAD WIDENING, RESURFACING,
DRAIMAGE, RASED MEDIAN, CURD AN GUTTER, SIDEWALKS, GUARDRAIL, LIGHTING, SIGRALIZATION,
PAVEMENT MARKINGS AND SIGNING, AND BICYCLE FACHLITIES

Mecasure . Program Goal Percent
Goaal _ CBE o 30.00%

his project meets all the criteria set forth in A0, 332, Section V

" Funding Source: Road Impact Fees (Disirict 6)

i

| SIC 871 - Architectura] and Engineering Services

AR R o .

| Bubtrade Cat. Estimated Value f0 Base Bid Availability .
‘ ENVIRONMENTAL ENG-STORMWATER DRAINAGE CRE $72,060.00 18.00% 40 :
| DESIGN SERV :
GENERAL CIVIL ENGINEERING CBE $32,000.00 §.00% 55
i HIGHWAY SYSTEMS-LIGHTING CBE $16,600.00 4.00% 20

Fotal: o 7 V'SIEG.OOG.E)O‘ 3960“6 ) i

Living Wages: YES| | NO{X x

Responsible Wages: YES {

; Tier 1 Set Aside

 Set Aside Level 1 e Level o oewm Level 3

i Trade Set Aside (MCO) U 1% { S ;b [ 7l Bid Preference .__ .

o SR 1 (1 (111, -« (1] S

A ":7M ‘5/%!'

C '\uﬁj Mana ARET Date

Breferred

- _fz_,zg; ﬂ/

Lime

BEORINES » E0%tE



“—‘

Transportation
Public Works

STRATEGIC AREA:
DEPARTMENT:

*+*ee** FUNDED PROJECTS ***=***
{dollars in thousands)

WIDEN SW 27 AVENUE FROM US-1 TO BAYSHORE DRIVE

DESCRIPTION: Widen road from two lanes to three lanes on one mile of roadway

SW 27 Ave from US-1 to Bayshore Dr
City of Miami
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal

LOCATION:

DISTRICTLOCATED: 7
DISTRICT(s) SERVED: 7

PROJECT # 601260

REVENUE SCHEDULE: PRIOR 200607  2007-08  2008-09 200910 20101 201112 FUTURE TOTAL

People's Transportation Plan Bond Program 107 348 0 500 2,000 1,250 0 0 4,205

TOTAL REVENUE: 107 348 0 500 2,000 1,250 0 0 4,205

EXPENDITURE SCHEDULE: PRIOR  2006-07 200708  2008-03  2009-10  2010-11 201112 FUTURE TOTAL

Planning and Design 107 348 0 0 0 0 0 0 455

Construction 0 0 0 500 2,000 1,250 0 0 3,750

TOTAL EXPENDITURES: 107 348 0 500 2,000 1,250 0 0 4,205

WIDEN SW 328 STREET FROM US-1 TO SW 162 AVENUE PROJECT # 6036140

DESCRIPTION: Widen road from two lanes to four lanes on 1.3 miles of roadway

LOCATION: SW 328 St from US-1 to SW 162 Ave
Road Impact Fee District 6 DISTRICT LOCATED: 8.9
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED: 8, 9

REVENUE SCHEDULE: PRIOR  2006-07  2007-08 200809 200910  2010-11 201112 FUTURE  TOTAL

Road Impact Fees 7,000 0 0 0 0 0 0 0 7,000

TOTAL REVENUE: 7,000 -0 0 0 0 0 0 0 7,000

EXPENDITURE SCHEDULE: PRIOR 2006-07 2007-08 2008-03 2003-10 2010-11 201112 FUTURE TOTAL

Planning and Design ) 370 0 0 0 [1} 0 0 0 370

Construction 2,210 2,210 2,210 0 0 0 0 1] 6,630

TOTAL EXPENDITURES: 2,580 2,210 2,210 0 0 0 0 0 7,000
PROJECT # 601630

*\/ WIDEN SW 328 STREET FROM SW 152 AVENUE TO SW 137 AVENUE

DESCRIPTION: Widen to four lanes SW 328 St from SW 152 Ave to SW 137 Ave

LOCATION:
Road Impact Fee District 6

ESTIMATED ANNUAL OPERATING IMPACT:  Minimal

SW 328 St from SW 152 Ave to SW 137 Ave

DISTRICT LOCATED: 9
DISTRICT(s) SERVED: 9

REVENUE SCHEDULE: PRIOR  2006-07  2007-08 200809 20090 201011 201112 FUTURE  TOTAL
Road Impact Fees 7,500 0 0 0 0 0 [} 0 7,500

TOTAL REVENUE: 7,500 ) ) 0 0 0 0 0 7500
EXPENDITURE SCHEDULE: PRIOR  2006-07  2007-08  2008-09 200910 201011 201112 FUTURE TOTAL /
Planning and Design 500 0 0 0 0 0 0 0 500 *
Construction 0 3,500 3,500 0 0 0 0 0 7,000

TOTAL EXPENDITURES: 500 3,500 3,500 ) ) 0 0 0 7,500

106



| afied 2002/841¥

SS¥0S_ 10 001 ¥ [ 001’7 T€CL YZ6 08 1 dXd | |
Ss¥os [0 001y 0017 001 1€0L ¥Z6'08 | AFH | TVIOL
[ 0 0 0 0 0 0s1 dXd| . LSIT QLSIONOD JOIVIN LSVEANT
[ 0 0 0 0 0 [ ATd[ SLNHWHAOYdNI NOLLOGSHINI
05 3 0 0 0 0 0 dXd AQNLS DEAVIL - HANNA YOHONY DIINAAL
05 0 0 0 0 0 05 AT "AATE NVEEREVD
00£°C1 0 001t 001t 00l'y 0 0 dxXd Al ALDMONId - d1JT 0£02
00£Z1 |0 001 ¥ 0017 001y 0 [} A7Y 1S ZI£ MS OL 1 SN NOUT HAV 751 MS|
0009 ) 0 0 0 000'9 0 dXd Al ALDIORId - 41341 080T
000'9 ) 0 0 0 0009 0 ATY HAV I MS OL | SN NOUA LS 89Z MS
0S 0 0 0 0 0 0§ dxd| dLd U UOHONISUCS Ty ul udisa #
05 0 0 0 0 0 05 AT JAVLY] MS OL | SO WOHEA LS 9T MS
TiL 0 0 0 0 0 [an dXq TYNYD 201-3 ¥HAQ 29arid
ZiL 0 0 0 0 0 ZIL ATY| HOANIE GIOAONOS - "HAVLOl MS /
zig 0 0 0 0 0 ZI8 dxd TVNYO JEHH0 JD V1€ ¥dAO 5Oarag N
zZig - Jo 0 0 0 0 zi8 ATd] FOQRIg IOAONOS - "HAVL6 MS
013 0 0 0 0 =3 CLy dXd LSVINT
o18 0 0 0 0 SEE SLy AT NOLLVILSININQY ONTIHEANIONT SNONIVA 110£09
1079 0 ) 0 0 0 1029 dXd 9AY TST MS - 9AV 9T MS 1S 878 MS @4 4OVIN
1079 0 0 0 0 0 1029 ATY ONINHALM IS 87 MS 60 0€601£09
[000'L 0 0 0 0 0 000'Z dXd SAY Z9T MS - IS TS 87 MS 8SS0P007 Q¥ IOV
L 0 0 0 0 [ 000°Z ATY DNINAAIM 1S 82 MS 60 0b19€09
! ,
j0os’L 0 0 0 0 0 00§°L dxd| ! HAV LE] MS OL3AV 6T MS IS 8TE MS
joocL 0 0 0 0 0 005°Z ATY ONINAAIM LS 82¢ MS 90
!
; $55°C 0 0 0 0 121 €5V dXd 013 SUCHEIO] SNOLIBA @ JOrvi|
- $SS°T 0 Q 0 0 121 €EY'T ATd] SIHMILS TVIIALEY - ONIDV.INSTY AVOd SNOTAVA 1800509
$55°T 0 0 0 0 121 £Ev'e dXq "AUnoD) 3peq (Rl JN0USNOLY} SUONEIO] SROLIEA ISVEIND
yoS'T 0 0 0 0 [t4] £EV°T ATY SINGWHAONINT NOLLOISIHINT SNORIVA 1970509
109 0 0 0 ) £€S 89 dXd
109 0 0 0 0 ££5 89 ATY | ISVHd ONINLLTH/SNLY
Ssre |0 0 0 0 Tzl VE0E dxq| | PZIRUSES AUALIN 10U SUOHORSION 1Y JUHAVAL
sSi'e 0 0 0 0 [E4] ¥£0°E ATY SAAVION ¥ MEN-STOIASA TOUINOD JIIIVEL SNONIVA 165TE09]
SLOALO0Yd AAANNA 9 TdA LOVINI AVOod
L0-9007 XA 1LADANY TVILIdVD :




FUND AVAILABILITY

Date

Funding Source/Category
Item

Project No.

Project Name

4/18/2007

RIF 6 / Specific Site

RTA

{Award, Adv, CO, WO)
20060302

SW 328 St: SW 152 Ave - SW 137 Ave

ftem Amount _$ 349,467

Capital Budget Amount FY Prior Yr $ 7,500,000
Spentto Date  § -

Pending Encumbrances  $ -

Available $ 7,500,000

Note:

RIF District No.
(if applicable)

06

, available fund as of March 31, 2007 $19,756,911.

(appilicable to all funds)

(Includes $ _(904,940. ) set aside for Multi-District Reserve)

(if applicabte)

R-572
PROJECT AVAILABILITY
(use only when approving work orders)
Contract Amount  $ 349,467
Spentto Date  § -
WO's Balance Less Retainage  $ -
Less IGF § (874)
Contract Available Balance  $§ 348,593 R-572

RIF 05-06 / Rif 04.05,06,07

/&



Page: 1" Document Name: untitled

FAML.6450 V5.1 MIAMI-DADE COUNTY 5.1 ONLINE FAMIS SYSTEM 04/18/2007

LINK TO: ORGANIZATION SUMMARY INQUIRY 2:33 PM

BALANCE (Y,M,Q,A) : Y - : CURRENCY CODE

FISCAL MO/YEAR : 02 2006 NOV 2005

INDEX CODE : CPEO6C ROAD IMPACT FEE DISTRICT 6 COUNTYWIDE

ORGANIZATION

CHAR / OBJECT

FDTP FUND SFND

PROJECT PROJ DTL : BCC13C RWIDEN ROAD WIDENING

GRANT GRANT DTL

USER CODE

S SUBOBJ DESCRIPTION BUDGET ACTUAL ENCUMBERED BALANCE
< 4

F1-HELP F2-SELECT F4-PRIOR F5-NEXT

F7-PRIOR PG F8-NEXT PG F9-LINK

1005 - NO FINANCIAL DATA EXISTS FOR REQUESTED INC/EXC OR FINANCIAL PERIOD

Date: 4/18/2007 Time: 2:34:53 PM Lg



Page: 1- Document Name: untitled

FAML.6450 V5.1 MIAMI-DADE COUNTY 5.1 ONLINE FAMIS SYSTEM 04/18/2007
LINK TO: ORGANIZATION SUMMARY INQUIRY 2:33 PM
BALANCE (Y,M,Q,A) : Y - : CURRENCY CODE

FISCAL MO/YEAR : 02 2007 NOV 2006

INDEX CODE : CPEO6C ROAD IMPACT FEE DISTRICT 6 COUNTYWIDE
ORGANIZATION

CHAR / OBJECT

FDTP FUND SFND

PROJECT PROJ DTL : BCC13C RWIDEN ROAD WIDENING
GRANT GRANT DTL

USER CODE
S SUBOBJ DESCRIPTION BUDGET ACTUAL ENCUMBERED BALANCE
F1-HELP F2-SELECT F4-PRIOR F5-NEXT

F7-PRIOR PG F8-NEXT PG F9-LINK
I005 - NO FINANCIAL DATA EXISTS FOR REQUESTED INC/EXC OR FINANCIAI PERIOD

Date: 4/18/2007 Time: 2:34:47 PM 1Y



Dept. of Business Development
s s Project Worksheet
BEVELOR ’
Project/Contract Title: SW 328 STREET FROM SW 152 AVENUE TO SW 137 AVENUE (SIC §71) RC Date:  09/20/2006
ProjeetiContract No: E6-PW-08 Funding Seures; Ttem Na: 1-61
Department: PUBLIC WORKS DEPARTMENT RIF
Resubmittat Date(sh

Eatimated Cost of Project/Bid: 3300,000.00

Description of Projeet/Bid;  THE MIAMLDADE COUNTY PUBLIC WORKS DEPARTMENT HAS THE NEED T0 ESTABLISH ONE (1) NON-EXCLUSIVE
FROFESSIONAL SERVICES AGREEMENTFSAT 0 BROVIDE PLANNING, PUBLIC INVOLVEMENT AND DESIGN
SERVICES B9 THE FRERARATION OF COMPLETE CONSTRUCTION FLANS FOR ROADWAY AND TRAFFIC
OPERATIONAL IMPRITVERENTS WHICT MA Y INCLUNE, BUT NOT LIMITED To: BOAD WIDENING, RESURRACING,
DEATHAGE, RAISED MEDIAN, CURD AND GUTTER, SIDEWALES, GUARDRAL,, LIGHTING, SKRNALIZATION,
PAVENENT MARKINGS AND SIGNING, AND BICYCLE FACILITIES.

‘ Mueasare Goal Pereent
Goat 30.00%

This project meets alt the criteria sot fovth in AO: 3232, Section V

Funding Scwree: Road Irapact Fees (Distriet 63

¢ §IC 871 - Architectural and Engineering Services

%% of ns

Bubtrade Cat, to Base Bid
ENVIRONMENTAL ENG-STORMWATER DRAINAGE CBE $72,000.00 15.00%
DESIGN SERV !
| GERERAL CIVIL ENGINEERING CBE $32,060.00 8.00% 55
. HIGHWAY SYSTEMS-LIGHTING CBE £16,000.00 4,00% £
Total  $13000000  30.00%
Liviag Wages: vEs | | No[X |

Responsible Wages: YES 7 WOy {:‘5_{7

Drdinance 9142 i applicalle to all constructiv prafeciy over SHIG O it de vot wiilize Foderal Funds

Tigr 1 Bet Aside

CBetAsbde . Levell Lawel 2 - _ju. Level 3
Trade Set Aside (MCC) Goal ;'727 / 74 Bid Preference
Beforred Bebection Factor s ;
Sttt L i lzﬁiﬂ a7 MW%?M ?f%ﬁ

DEOEIEI ¢ S



Transportation
Public Works

STRATEGIC AREA:
DEPARTMENT:

weree FUNDED PROJECTS ==

(dollars in thousands)

WIDEN SW 27 AVENUE FROM US-1 TO BAYSHORE DRIVE

DESCRIPTION:  Widen road from two lanes to three lanes on one mile of roadway

PROJECT # 601260

LOCATION: SW 27 Ave from US-1 to Bayshore Dr
City of Miami DISTRICT LOCATED: 7
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED: 7
REVENUE SCHEDULE: PRIOR  2006-07  2007-08  2008-08 200910 201041 201412 FUTURE  TOTAL
People's Transportation Plan Bond Program 107 348 0 500 2,000 1,250 0 0 4,205
TOTAL REVENUE: 107 348 0 500 2,000 1,250 ) 0 4205
EXPENDITURE SCHEDULE: PRIOR  2006-07 200708  2008-09 200910 201011 201112 FUTURE TOTAL
Planning and Design 107 348 0 0 0 0 0 0 455
Construction 0 0 0 500 2,000 1,250 0 0 3750
TOTAL EXPENDITURES: 107 348 0 500 2,000 1,250 ) 0 4208
WIDEN SW 328 STREET FROM US-1 TO SW 162 AVENUE PROJECT # 6036140
DESCRIPTION:  Widen road from two lanes to four lanes on 1.3 miles of roadway
LOCATION:  SW 328 St from US-1 fo SW 162 Ave
Road Impact Fee District 6 DISTRICT LOCATED: 8,9
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED: 8, 9
REVENUE SCHEDULE: PRIOR  2006-07  2007-08 200809 2009410 201011 201112 FUTURE  TOTAL
Road Impact Fees 7,000 0 0 0 0 0 0 0 7,000
TOTAL REVENUE: 7,000 0 0 ) 0 0 0 0 7,000
EXPENDITURE SCHEDULE: PRIOR 200607  2007-08 200809 200910 204011 201112 FUTURE TOTAL
Planning and Design 370 0 0 0 0 0 0 0 370
Construction 2210 2,210 2,210 0 0 0 0 0 6630
TOTAL EXPENDITURES: 2,580 2,210 2,210 0 0 0 0 0 7,000
\/ WIDEN SW 328 STREET FROM SW 152 AVENUE TO SW 137 AVENUE PROJECT # 601630
DESCRIPTION:  Widen to four lanes SW 328 St from SW 152 Ave to SW 137 Ave
LOCATION:  SW 328 St from SW 152 Ave to SW 137 Ave
Road Impact Fee District 6 DISTRICT LOCATED: 9
ESTIMATED ANNUAL OPERATING IMPACT:  Minimal DISTRICT(s) SERVED: 9
REVENUE SCHEDULE: PRIOR  2006-07  2007-08  2008-09  2009-10 201041 201112 FUTURE  TOTAL
Road Impact Fees 7,500 0 0 0 0 0 0 0 7,500
TOTAL REVENUE: 7,500 0 0 0 0 0 0 0 7500
EXPENDITURE SCHEDULE: PRIOR  2006-07  2007-08  2008-09 200910  2010-11 201112 FUTURE TOTAL /
Planning and Design 500 0 0 0 0 0 0 0 500
Construction 0 3,500 3,500 0 0 0 0 0 7,000
TOTAL EXPENDITURES: 500 3,500 3,500 0 0 0 0 0 7500
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NON-EXCLUSIVE PROFESSIONAL SERVICES AGREEMENT

THIS NON-EXCLUSIVE AGREEMENT is entered into this day of

’ 20 , by and between Miami-Dade County, a

political subdivision of the State of Florida, hereinafter

referred to as the "COUNTY", and R.J. Bejar & Company, Inc.,

hereinafter referred to as the "ENGINEER".

WITNESSETH:
For and in consideration of the mutual agreements hereinafter

contained, the COQUNTY hereby retains the ENGINEER, and the

ENGINEER hereby covenants to provide, the professional services

prescribed herein in connection with the design of SW 328 Street

from SW 152 Avenue to SW 137 Avenue.
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SECTION I - COUNTY OBLIGATIONS

The Director of the Public Works Department, hereinafter
referred to as the "Director", shall issue written authorization
to proceed to the ENGINEER for each section of the work to be
performed thereunder. In case of emergency, the COUNTY reserves
the right to issue oral authorization to the ENGINEER with the
understanding that written confirmation shall follow immediately
thereafter.

The COUNTY agrees that its Public Works Department shall
furnish to the ENGINEER any plans and other data available in the
COUNTY files pertaining to the work to be performed under this
Agreement. Information shown on such plans or data shall be that
which has been made available to the COUNTY, and shall be provided
to the ENGINEER without guarantee regarding its reliability and
accuracy; the ENGINEER shall be responsible for independently
verifying such information if it shall be used by the ENGINEER to
accomplish the work undertaken pursuant to this Agreement.

The Director reserves the right to guarantee the accuracy of
information provided by the COUNTY to the ENGINEER. When such
guarantee 1is provided in writing, the ENGINEER shall not be
compensated for independent verification of said information.

The COUNTY agrees to provide the following material, data,
or services as required 1in connection with the work to be
performed under the terms of this Agreement:

1. COUNTY standard construction details applicable to the

project.



All standard sections of the contract documents and
compilation of the final bidding documents.

Administration of bidding procedures including
advertisement for bids and recommendations of award of
the construction contract in cooperation with the
ENGINEER.

Administration of construction except as otherwise
provided herein.

All required survey for the project.

All required soil survey investigation and report for the

project.

All required aerial photogrammetry for the project.

SECTION II - PROFESSIONAL SERVICES

The

ENGINEER agrees to perform professional services in

connection with the project as indicated in the following (refer

to Exhibit “A” for submittal requirements):

A.

Master Plan Phase

Upon receipt of written authorization from the Director
to proceed with the Master Plan Phase of the project, the
ENGINEER shall visit the site of the proposed work and
become thoroughly familiar with all conditions and
Federal, State and Local laws, Development and
Environmental issues affecting the work; prepare and
submit to the COUNTY a Master Plan containing
recommendations for “Typical Sections”, roadway

alignment, point of connection to adjacent roadways and

5 92/



prepare for and conduct a Public Meeting to inform

residents and neighborhood organizations of proposed

construction. To accomplish the work described under this
phase, the  ENGINEER shall observe the following
requirements:

1. Strive to complete the work on the project within the
time allowed Dby maintaining adequate staff of
qualified personnel on the work at all times.

2. Comply with all Federal, State, and local laws or
ordinances applicable to the work.

3. Cooperate fully with the COUNTY in the ©proper
coordination and scheduling of all phases of the work.

4. Report the status of the project to Director upon
request and hold all drawings, calculatioens  and
related work open to the inspection of the Director or
his authorized agent at any time.

5. Submit to the Director one (1) review copy of the
Master Plan phase report for the projéct. Upcn
approval, furnish the COUNTY with two (2) copies of
the final Master Plan phase report. The quality and
legibility of all copies shall meet the approval of
the Director.

Design Phase

Upon receipt of written authorization from the Director
to proceed with the project, the ENGINEER shall prepare
preliminary Engineering data, including sketches and

drawings, based on recommendations from the Master Plan

22



Phase; perform such other services as are mutually
agreed to be necessary or desirable to advance the
project; and assist the COUNTY in obtaining approval of
preliminary design work from any local, state or federal
agency having an interest in the project. The ENGINEER
shall prepare final complete construction plans for the
project in accordance with current County standards, to
be used for the receipt of bids, which shall include, but
not limited to, development of design plans for roadway
widening, resurfacing, drainage, raised median, curb and
gutter, sidewalks, guardrail, 1lighting, signalization,
pavement markings and signing, and bicycle facilities.

To accomplish the work described under this phase, the

ENGINEER shall observe the Following:

1. Strive to complete the work on the project within the
time allowed by maintaining adequate staff of
qualified personnel at all times.

2. Comply with all Federal, State and local laws and
ordinances applicable to roadway design.

3. Prepare necessary sketches to accompany COUNTY

applications for any required County, State or Federal

agency permits.

4. Cooperate fully with the COUNTY in the proper
coordination and scheduling of all phases of the work.

5. Prior to final approval by the Director, complete a
preliminary check of construction plans through any
County, City, State, or Federal agency from which a

permit or other approval is required.

7 23



0.

Cooperate fully with the COUNTY to inform all utility
owners with facilities in the vicinity of the proposed
work and provide information relative to any required
utility adjustments or relocations. The ENGINEER will
assist the COUNTY in conducting a utility coordination
meeting with utility owners to resolve all utility
conflicts and other utility issues. The ENGINEER shall
provide two sets of prints for each utility company
prior to the meeting. The ENGINEER shall be
responsible for preparation and distribution of
meeting minutes. The ENGINEER shall provide adequate
design and coordination to accommodate utilities in
order to avoid claims and delays during construction.

Report the status of the project to the Director upon
request and hold all drawings, calculations and
related work open to the inspection of the Director or

his authorized agent at any time.

. Submit to the Director five (5) sets of check prints

for the project at the 30%, 60%, 90% and 100%
completion milestones. Upon approval of 100% plans,
furnish the COUNTY with two (2) signed and sealed full
size, 22"x34"” bound sets of prints of the final
construction plans, two (2) signed and sealed %* size,
11”x17" bound sets of prints of the final construction
plans, original Mylar tracings on approved, 22”x34”and
117%17” Mylar stock (4 mils thick with signed Cover
Sheet), CAD electronic files in a format approved by

the COUNTY, drainage report, and all computation

8 2(/



bocks. The quality and legibility of all prints shall
meet the approval of the Director. At a minimum the

construction Documents shall consist of the following:

» Cover Sheet

» Typical Section

= Summary of Quantities

» Plan and Profiles

= Intersecting Street Profiles
* Drainage Structures

* (Cross Sections

* Lighting Plans

= Marking and Signing Plans

» Signalization Plans

® Maintenance of Traffic / Construction Phasing

Plans.

9. Prepare and submit to the COUNTY an opinion of

10.

probable construction cost, at the 30%, 60%, 90% and

100% completion milestones, of the proposed | project

design.

The ENGINEER agrees that the quality of the work
performed by the ENGINEER and by all subcontractors
shall be in accordance with the standards customarily
provided by an experienced and competent professional
engineering organization rendering the same or similar
services, and agrees to guarantee compliance of the

work with all applicable industry standards and

regulations.



11. The ENGINEER agrees to provide wupon request, a

certified payroll of employees performing work under

this Agreement, as reported to the IRS.

12. The ENGINEER agrees to provide employees performing

work under this Agreement with health care benefits.

Construction Phase

The ENGINEER agrees to provide the followihg services
during the Construction Phase of the project, as
requested by the COUNTY.

1. Periodic general engineering Consultation and advice.
2. Review and approval of shop drawings.

3. Post~design services if required during construction.

SECTION III - TIME FOR COMPLETION

The ENGINEER agrees to complete the services to be rendered

pursuant to this Agreement as indicated in the following:

A.

Master Plan Phase

The services to be rendered by the ENGINEER under the
Master Plan Phase of the project shall commence upon
receipt of a written Notice to proceed from the Director,
and shall be completed within 3 months.

A reasonable extension of time shall be granted in the
event there is a delay on the part of the COUNTY in
fulfilling its part of the Agreement or should a Force
Majeure, as defined herein, render performance of the

ENGINEER'’s duties impossible. Such extensions of time

10 ;2;;



shall not be cause for any claim by the ENGINEER for
extra compensation.

B. Design Phase

The services to be rendered by the ENGINEER under the
Design Phase of the project shall commence upon receipt
of a written Notice to proceed from the Director, and
shall be completed within 9 months. A reasonable
extension of time shall be granted in the event there is
a delay on the part of the COUNTY in fulfilling its part
of the Agreement or should a Force Majeure, as defined
herein, render performance of the ENGINEER’s duties
impossible. Such extensions of time shall not be cause

for any claim by the ENGINEER for extra compensation.

C. Construction Phase

The services to be rendered by the ENGINEER under the
Construction Phase of the project shall begin at the time
the construction contract is awarded and shall be
considered completed wupon final acceptance of the
construction by the COUNTY. Compensation shall be for
only those services requested by the Director or his

designee, and is not guaranteed.

SECTION IV - FORCE MAJEURE

Force Majeure shall mean an act of God, epidemic, lightning,
earthquake, fire, explosion, hurricane, flood or similar
occurrence, strike, an act of a public enemy, or blockade,

insurrection, riot, general arrest or restraint of government and

11 523?.



people, civil disturbance or similar occurrence, which has had or
may reasonably be expected to have a material adverse effect on
the rights and obligations under this Agreement, and which, by the
exercise of due diligence, such parties shall not have been able

to avoid. Such acts or events DO NOT INCLUDE inclement weather

(except as noted above) or the acts or omissions of
subconsultants/subcontractors, third-party consultants/contractors
materialmen, suppliers, or their subconﬁractors, unless such acts
or omissions are otherwise encompassed by the definition set forth
above.

No party hereto shall be liable for its failure to carry out
its obligations under the Agreement during a period when such
party is rendered unable, in whole or in part, by Force Majeure to
carry out such obligations, but the obligation of the party or
parties relying on such Force Majeure shall be suspended only
during the continuance of any inability so caused and for no
longer period of said unexpected or uncontrollable event, and such
cause shall, so far as possible, be remedied with all reasonable
dispatch.

It is further agreed and stipulated that the right of any
party hereto to excuse its failure to perform by reason of Force
Majeure shall be conditioned upon such party giving, to the other
party or parties, written notice of its assertion that a Force
Majeure delay has commenced within ten (10) working days after
such commencement, unless there exists good cause for failure to
give such notice, 1in which event, failure to give such notice
shall not prejudice any party's right to Jjustify any non-

performance as caused by Force Majeure unless the failure to give

12 2?



timely notice causes material prejudice to the other party or

parties.

SECTION V - COMPENSATION

The COUNTY agrees to pay and the ENGINEER agrees to accept,
for services rendered pursuant to this Agreement, fees and other
compensation as stipulated by the following:

A. Professional Services Fee

1. Master Plan Phase

For service rendered pursuant to the Master Plan Phase
in accordance with the terms and conditions of this
Agreement, the ENGINEER shall receive the following
fee:

For the complete study and preparation of a Master
Plan with recommendations for “Typical Sections”,
roadway alignment({s), connection to adjacent roadways,
and Public-Meetings, the lump sum fee of $29;640.00.

2. Design Phase

For services rendered pursuant to the Design Phase, in

accordance with the terms and conditions of this

Agreement, the ENGINEER shall receive the following

fees:

a. For the implementing of the Master Plan
recommendations, complete design and preparation of
construction plans, and all incidental work thereto

as necessary for construction of all project

13 %



elements, excluding traffic signals, the lump sum

fee of $232,859.25.

b. For the complete design of new traffic signals
and/or upgrade of existing traffic signals included
in the project, the preparation of their
construction plans and specifications, and all
incidental work thereto, the lump sum fee of
$12,967.50.

In the event design of additional signals 1is

required for the project, and such work is

authorized by the Director, the ENGINEER shall

receive the following lump sum fees for performance

of said work:

. Design of new standard signals and/or upgrade of
existing standard signals §7,410.00.

. Design of new pedestrian signals and/or upgrade
of existing pedestrian signals $5,557.50.

c. The total of all regular fee payments to the
ENGINEER for services rendered pursuant to the

Design Phase shall be $245,826.75, provided no

additional work, as defined in Section VI hereof, is
requested and authorized by the Director.

3. Construction Phase

In accordance with the terms and conditions of this
Agreement, including preconstruction meetings, shop
drawing reviews, and all incidental work thereto,

general engineering consultation and advice, field

14 -;(3



meetings during construction, and post-design
services, the fee shall be §22,230.00. Compensation
shall be for only those services requested by the
Director or his designee, and is not guaranteed.

Total Fee

The total of all regular fee payments to the ENGINEER

under this Agreement shall be $297,696.75, the sum of

Al, A2 and A3 above, providing that no additional
work, as defined by Section VI of this Agreement, is
requested or authorized by the Director.

Compensation for Other Services

The COUNTY shall compensate other services or
goods provided by the ENGINEER and others working in
conjunction with the ENGINEER as stipulated by the
following:

1. Printing and Reproduction

The COUNTY shall reimburse the ENGINEER for the cost
of printing project plan sheets required for utility
coordination and other required submittals. The total
cost to the COUNTY for this reproduction service shall
be $5,000.00.

2. Public Involvement Plan

The COUNTY shall compensate the ENGINEER for the
preparation and implementation of a Public Involvement
Plan (PIP) in order to minimize the impact from the
construction project; the exact scope to be determined

by the COUNTY. The fee for this work shall not exceed

$15,000.00.

15 g/



C.

Total Compensation

The total of all costs associated with accomplishing the
work under the terms of this Agreement shall be

$317,696.75, the sum of fees set forth in A and B above,

providing that no additional work, as defined by Section
VI of this Agreement, is requested or authorized by the

Director.

SECTION VI - ADDITIONAIL WORK

The COUNTY agrees to pay, and the ENGINEER agrees to accept,

for additional work performed under the terms of this Agreement,

fees in accordance with the following:

A.

Additional Work

In the event changes are requested by the COUNTY to the
construction documents after said documents have been
approved and accepted Dby the COUNTY, additional
Construction Phase services are required, or
contingencies necessitate the ©performance of other
additional work by the ENGINEER, and a Notice to Proceed
authorizing additional work is issued by the Director,
fees and other compensation for such services shall be
computed in accordance with one or a combination of the
methods outlined below:

1. Fee as a Multiple of Direct Salary Cost and Fixed

Hourly Rate.

16
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The fee for engineering services rendered by the
ENGINEER's personnel, principals excluded, shall be
computed based on the direct salary cost, as reported
to the Internal Revenue Service, for the time of said
personnel engaged directly in the work, times
negotiated multipliers of 2.85 for office personnel
and 2.10 for field personnel. This fee shall
constitute full compensation to the ENGINEER for costs
incurred in the performance of the work such overhead,
fringe benefits, operating margin and all other costs
not covered by reimbursable expenses.

2. Fees Based on Fixed Hourly Rates

The fee for services rendered by the ENGINEER’s
principals shall be computed based on the fixed
hourly rate of $115.00.

The above 1listed fixed hourly rate for Principals
shall be applied to the time spent on requested work
by the following principal of the firm:

Robert J. Behar, P.E.

3. Lump Sum Fee

The fee for any requested portion of work may, at the
option of the COUNTY, be a lump sum mutually agreed

upon by the COUNTY and the ENGINEER and stated in the
written Notice to Proceed. Lump sum fees may or may
not include reimbursable expenses.

4. Reimbursable Expenses

The ENGINEER shall be compensated for certain work

related expenditures not covered by fees for

v s3



engineering services, provided such expenditures are

previously authorized by the Director. Reimbursable

expenses may include:

a. Expenses for document reproduction, rental of
specialized equipment, and purchase of special
instruments necessary for the efficient performance
of the work, provided that such instruments remain
the property of the COUNTY upon work completion.
These expenses shall be reimbursed on a direct cost
basis.

b. Expenses for travel, transportation and subsistence
outside Miami Dade County will be reimbursed
according to the provisions of Florida Statutes

Section 112.061, as presently written or hereafter

amended.

B. Allowance Account

The total of all fee payments to the ENGINEER for
additional work shall be as allowed uhder the

Allowances/Contingency Ordinance No. 00-65.

The project is a Professional Services Agreement for the
design of a facility on public property; therefore an
estimated Allowance Account of $31,770.00 is
permissible, per Miami-Dade County Code Section 2-8.1.
This Allowance Account will be used by the COUNTY for
unforeseen conditions necessitating additional design,

resulting in additions to the basic fee.

18 g(/



SECTION VII - TOTAL PROJECT COST

The total Project Cost set forth in Section V and Section VI

above, under the terms of this Agreement, shall be $349,466.75.

SECTION VIII - METHODS OF PAYMENT

The COUNTY agrees to make monthly or partial payments to the

ENGINEER
calendar

ENGINEER

for all authorized work performed during the previous
month or other mutually agreed invoicing period. The

agrees to provide copies of any records necessary to

substantiate payment requests to the COUNTY. Payments shall be

made in accordance with the following methods:

A.

Master Plan Phase

1. The ENGINEER shall submit duly certified invoices in

triplicate to the Director.

. The amount of the invoices submitted shall be the

prorated amount due for all work performed to date
under this phase, determined by applying the
percentage of the work completed, as certified by the

ENGINEER, to the total lump sum fee for this phase of

the work.

. The amount of the partial payment due for the work

performed to date under this phase shall be an amount
calculated in accordance with Paragraph 2 above, less
five per cent (5%) of the amount thus determined,

which shall be withheld by the COUNTY as retainage,

19 -
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less previous payments, and less Inspector General to
date.

The retained amount shall be paid in full to the
ENGINEER upon issuance of a work order by the Director
for the Design Phase work, but under no circumstances
shall this amount be retained longer than four months
after the date of final acceptance of the Master Plan

Phase work by the Director.

B. Design Phase

1.

2.

3.

The ENGINEER shall submit duly certified invoices in
triplicate to the Director.

The amount of the invoices submitted shall be the
prorated amount due for all work performed to date
under this phase, determined Dby applying the
percentage of the work completed, as certified by the
ENGINEER, to the total lump sum fee for this phase of
the work.

The amount of the partial payment due for the work
performed to date under this phase shall be an amount
calculated in accordance with Paragraph 2 above, less
five per cent (5%) of the amount thus determined,
which shall be withheld by the COUNTY as retainage,
less previous payments, and less Inspector General to
date.

The retained amount shall be paid in full to the
ENGINEER upon issuance of a work order by the Director
for the Construction Phase, but under no circumstances

shall this amount be retained longer than four months

20
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C.

D.

after the date of final acceptance of the Design Phase

work by the Director.

Construction Phase

1.

The ENGINEER shall submit duly certified invoices in
triplicate to the Director. Each invoice shall be
referenced to the particular Notice to Proceed
for Construction Services

The amount of invoices submitted shall be comprised of
the amounts due for all services performed monthly
and/or incurred to date in connection with the
authorized work, less previous payments. The amounts
due shall be calculated in accordance with Subsections
VI.A.l1. and VI.A.Z2. Invoiced reimbursable expenses
must be substantiated by copies of receipts and other

documentation, as necessary.

Additional Work

1.

Estimated Professional Fees and/or Reimbursable

Expenses |

a. The ENGINEER shall submit duly certified invoices in
triplicate to the Director. Each invoice shall be
referenced to the particular Notice to Proceed which

authorized the services performed and/or expenses

incurred.

The amount of invoices submitted shall be comprised
of the amounts due for all services performed and/or
reimbursable expenses incurred to date in connection
with authorized work, less previous payments. The

amounts due for professional services and/or

21
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reimbursable expenses shall be calculated in
accordance with Subsections VI(A) (1) and VI (A) (3)
hereof, respectively. Invoiced reimbursable expenses
must be substantiated by copies of receipts and
other documentation as necessary.

2. Lump Sum Fee

a. The ENGINEER shall submit duly certified invoices in
triplicate to the Director. Each invoice shall be
referenced to the particular Notice to Proceed which
authorized the services performed and/or expenses
incurred.

b. The amount due of invoices submitted shall be
calculated by applying the percentage of the total
work completed to date to the authorized lump sum,
and subtracting any previous payments. Invoiced
reimbursable expenses must be substantiated by

copies of receipts and other documents as necessary.

SECTION IX - RIGHT OF DECISIONS

All services shall be performed by the ENGINEER to the
satisfaction of the Director, who shall decide all questions,
difficulties, and disputes of whatever nature which may arise
under or by reason of this Agreement, the prosecution and
fulfillment of the services thereunder, and the character,
quality, amount and value thereof. The Director's decisions upon
all claims, questions and disputes shall be final, conclusive and

binding upon the parties hereto unless such determination 1is

22 ?g



clearly arbitrary or unreasonable. Adjustments of compensation and
time for completion of services thereunder, due to any major
changes in the work, which might become necessary or be deemed
desirable as the work progresses, shall be left to the absolute
discretion of the Director. In the event the ENGINEER does not
concur with the decisions of the Director, the ENGINEER may
present any such objections in writing to the County Manager. The
Director and the ENGINEER shall abide by the decisions of the
County Manager. This paragraph does not constitute a waiver of any

party's right to proceed in a court of competent jurisdiction.

SECTION X - OWNERSHIP OF DOCUMENTS

All reports, recommendations, drawings, sketches, plans,
electronic files, specifications, field books, photographs,
maps, contract documents, calculations, and other data developed
by the ENGINEER pursuant to this Agreement shall become the
property of the COUNTY without restrictions or limitations upon
their use and shall be made available by the ENGINEER at any
time upon request by the COUNTY. Reuse of such data by the
COUNTY for any purpose other than that for which prepared shall
be at the COUNTY'S sole risk. When each individual section of
work requested pursuant to this Agreement is complete, all of
the above data shall be delivered to the Director.

The COUNTY shall have the right to modify the plans, or
reports, or any components thereof without permission from the

ENGINEER or without any additional compensation to the ENGINEER.

23
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The ENGINEER shall be released from any liability resulting from

such modification.

SECTION XI - REUSE OF DOCUMENTS

The ENGINEER may reuse data from other sections of the work
included in this Agreement provided irrelevant material 1is
deleted. The Director shall not accept any reused data containing

an excess of irrelevant material, which has no connection with the

applicable portion of the work.

SECTION XII - CORRECTIONS TO CONTRACT DOCUMENTS

For any services provided under this agreement, the ENGINEER
shall prepare, without added compensation, all necessary
supplemental documents to correct errors, omissions, and/or
ambiquities which may exist in the plans and Contract Documents
prepared by the ENGINEER including the documents prepared by its
sub-consultants. Compliance with this Article shall not be
construed to relieve the ENGINEER from any liability resulting
from any such errors, omissions, and/or ambiguities in the plans
and Contract Documents and other documents or Services related
thereto.

The ENGINEER must adhere to the approved budget, and all
changes resulting from design errors and omissions will be
catalogued by the Public Works Department and will be shared with
the members of selection committees for future projects. 1In

addition, whenever the total cost to the Department for design
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errors and omissions 1is deemed excessive, the COUNTY will make

claims for reimbursement from the ENGINEER and its insurance

company -

SECTION XIII - COURT APPEARANCES AND CONFERENCES

Nothing in this Agreement shall obligate the ENGINEER to
prepare for or appear in litigation on behalf of the COUNTY except
in consideration of additional compensation. The amount of such
compensation shall be mutually agreed upon and embodied in a
Supplemental Agreement subject to approval by the Board of County
Commissioners. Only upon said approval of a Supplemental
Agreement, and subsequent receipt of written authorization from

the Director, shall the ENGINEER be obligated to Court

appearances.

SECTION XIV - NOTICES

Any notices, reports or other written communications from the
ENGINEER shall be considered delivered when posted by certified
mail or delivered in person to the Director. Any notices, reports
or other communications from the COUNTY to the ENGINEER shall be
considered delivered when posted by certified mail to the ENGINEER
at the last address left on file with the COUNTY or delivered in

person to said ENGINEER or the ENGINEER's authorized

representative.
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SECTION XVII - SUBCONTRACTING

The ENGINEER shall not subcontract, assign or transfer any
work under this Agreement without the written consent of the
Director. When applicable and upon receipt of such consent in
writing, the ENGINEER shall cause the names of the firms
responsible for the major portions of each separate specialty of

the work to be inserted in the pertinent documents or data.

SECTION XVIII - WARRANTY

The ENGINEER warrants that the services furnished to the
COUNTY wunder this Agreement shall conform to the quality
expected of and usually provided by the profession in the State
of Florida applicable to the design, inspection and construction
of Public Works ‘projects including rcadway and bridge
structures.

The Engineer warrants that no companies or persons, other
than bona fide employees working solely for the ENGINEER or the
COUNTY authorized subconsultants, have been retained or employed
to solicit or secure this Agreement or have been paid or
guaranteed payment of any fees, commissions, percentage fees,
gifts or any other considerations contingent upon or resulting
from the award or making of this Agreement. The ENGINEER also
warrants that no COUNTY personnel, whether full-time or part-

time employees, have or shall be retained or employed in any
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capacity, by the ENGINEER or the COUNTY approved subconsultants,
to accomplish the work contemplated under the terms of this
Agreement. For breach or violation of this warranty, the
Director shall have the right to annul this Agreement without

liability.

SECTION XIX - TERMINATION OF AGREEMENT AND SANCTIONS FOR

CONTRACTUAL VIOLATIONS

It is expressly understood and agreed that the COUNTY may
terminate this Agreement, in total or in part, without cause or
penalty, by thirty (30) days prior notification in writing from
the Director; in which event the COUNTY's sole obligation to the
ENGINEER shall be payment in accordance with Sections V and VI,
for those units or sections of the work previously authorized.
Such payment shall be determined on the basis of the hours or the
percentage of the total work performed by the ENGINEER up to the
time of termination. In the event partial payment has been made
for professional services not performed, the ENGINEER shall return
such sums to the COUNTY within ten (10) days after receipt of
written notice that said sums are due. Upon termination, the
COUNTY may, without penalty or other obligations to the ENGINEER,
elect to employ others to perform the services.

Proposal and contract documents shall provide that,
notwithstanding any other ©penalties for firms that Thave
discriminated in violation of Article VII of Chapter 11A of the
Code, the County may terminate the contract or require the
termination or cancellation of the sub consultant contract. In

addition, a violation by a respondent or sub consultant to the

2
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respondent, or failure to comply with the Administrative Order

(A.0.) 3-39 may result in the imposition of one or more of the

sanctions listed in the A.O.

SECTION XX - DURATION OF AGREEMENT

This Agreement shall remain in full force and effect for a
period of three (3) years after its date of execution or until
completion of all projeét phases, whichever occurs first, unless
terminated by mutual consent of the parties hereto or as provided

in other Sections of this agreement.

SECTION XXI - DEFAULT

In the event the ENGINEER fails to comply with the provisions
of this Agreement, the Director may declare the ENGINEER in
default by thirty (30) days prior written notification. In such
event, the ENGINEER shall only be compensated for any professional
services completed as of the date written notice of default is
served. In the event partial payment has been made for incomplete
professional services, the ENGINEER shall return such sums to the
COUNTY within ten (10) days after receipt of written notice that
said sums are due. The ENGINEER shall not be compensated for
professional services, which have been performed but not completed
by the time the Director declares a default. In the event the
COUNTY prevails in litigation to enforce or defend the provisions

of this or any other Section of this Agreement, the COUNTY shall
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be compensated by the ENGINEER for reasonable attorney's fees and

court costs.

SECTION XXII - INDEMNIFICATION AND HOLD HARMLESS

The ENGINEER shall indemnify and hold harmless the County and
its officers and employees, from liabilities, damages, losses, and
costs, including, but not limited to, reasonable attorney’s fees,
to the extent caused by the negligence, recklessness, or
intentional wrongful conduct of the ENGINEER and other persons
employed or utilized by the ENGINEER in the performance of this
Agreement, 1n accordance with Section 725.08 of the Florida
Statutes.

The ENGINEER expressly understands and agrees that any
insurance protection required by this contract or otherwise
provided by the ENGINEER shall in no way limit the responsibility
to indemnify, keep, and save harmless and defend the COUNTY or its
officers, employees, agents, and instrumentalities as herein
provided.

The ENGINEER agrees and recognizes that the COUNTY shall not
be held liable or responsible for any claims which may result from
any negligent reckless, or intentionally wrongful actions, errors
or omissions of the ENGINEER in which the COUNTY participated
either through review or concurrence of the ENGINEER’s actions. In
reviewing, approving or rejecting any submissions by the
Contractor or other acts of the ENGINEER, the COUNTY in no way

assumes or shares any responsibility or liability of the ENGINEER
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and other persons employed or utilized by the ENGINEER under this
agreement.

The ENGINEER shall not commence any work pursuant to this
Agreement until all insurance required under this Section has been
obtained and such insurance has been approved by the COUNTY's Risk
Management Division. The ENGINEER shall maintain during the term
of this Agreement the following insurance:

1. Automobile Liability Insurance covering all owned, non-

owned and hired vehicles used in connection with the

work, in an amount not less than $300,000.00 combined
single limit per occurrence for bodily injury and
property damage.

2. Professional Liability Insurance in an amount not less

than $1,000,000.00.

3. Public Liability Insurance, on a comprehensive basis, in

an amount not less than $300,000.00 combined single limit

per occurrence for bodily injury and property damage.
Miami-Dade County must be shown as an additional insured
with respect to this coverage.

4. Worker's Compensation Insurance for all employees of the

ENGINEER as required by Florida Statute 440.

All insurance policies must be issued by companies authorized
to do business under the laws of the State of Florida. The
companies must be rated no less than "B" as to management and no
less than "Class V" as to strength by the latest edition of Best's
Insurance Guide, published by A.M. Best Company, 0ldwick, New
Jersey, or its equivalent, subject to the approval of the Risk

Management Division, or, the companies must hold a valid Florida
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Certificate of Authority as shown 1in the latest "List of All
Insurance Companies Authorized or Approved to Do Business 1in
Florida", issued by the State of Florida Department of Insurance,
and be members of the Florida Guaranty Fund.

The ENGINEER shall furnish certificates of insurance to the
Risk Management Division, 111 N.W. First Street, Suite 2340,
Miami, FL 33128-1987, prior to the commencement of operations,
which certificates shall clearly indicate that the ENGINEER has
obtained insurance in the type, amount, and classification as
required for strict compliance with this Section and that no
material change or cancellation of this insurance shall be
effective without thirty (30) days prior written notice to the
COUNTY.

Compliance with the foregoing requirements shall not relieve
the ENGINEER of the liabilities and obligations under this Section
or under any other portion of this Agreement, and the COUNTY shall
have the right to inspect the original insurance policies in the
event that submitted certificates of insurance are inadequate to

ascertain compliance with required coverages.

SECTION XXIII -~ CERTIFICATION OF WAGE RATES

In accordance with Florida Statute 287.055,5(a) the ENGINEER
hereby certifies and warrants that wage rates and other factual
unit costs, as submitted in support of the compensation provided
in Sections V and VI are accurate, complete and current as of the
date of this Agreement. It 1is further agreed that said

compensation shall be adjusted to exclude any significant costs
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where the COUNTY shall determine that the price of services was
increased due to inaccurate, incomplete or unclear wage rates or
other factual unit costs. All such compensation adjustments shall
be made within one (1) year from the date of final billing or

acceptance of the work by the COUNTY, whichever is later.

SECTION XXIV -~ ORDINANCES

The ENGINEER agrees to abide and be governed by Dade County
ordinances which may have a bearing on the work contemplated
hereunder, including but not necessarily limited to: Ordinance
No.72-82 (Conflict of Interest), Ordinance No. 77-13 (Financial
Disclosure), Ordinance No. 82-37 (Affirmative Action Plan),
Ordinance No. 90-133 (Disclosure o©of Ownership, Collective
Bargaining Agreement, and Employee Wages, Health Care Benefits,
Race, National Origin and Gender), Ordinance No. 91-142 (Family
Leave) as amended by Ordinance No. 92-91, Superseded by
Ordinance No. 93-118 (Family Leave Act), Ordinance No. 92-15
(Drug-Free Workplace), Resolution ©No. R-1049-93 (Affirmative
Action Plan Furtherance and Compliance), Ordinance No. 94-73
(Value-Analysis and Life Cycle Costing) and Resolution No. R
385-95 (policy prohibiting contracts with firms violating the
A.D.A. and other laws prohibiting discrimination on the basis of
disability), Ordinance No. 95-178 (Entity must submit Delinquent
or Currently due Fees or Taxes Affidavit), Ordinance No. 97-35
(policy of Fair Subcontracting Practices), Ordinance No. 98-30
(County Contracteors Employment and Procurement Practices),

Ordinance No. 97-104 (Listing of Subcontractors and Suppliers on
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County Contracts), Ordinance No. 97-172 (Ordinance amending
Section 2~10.4 requiring certain agreements for Professional
Architectural and Engineering Services to include Value Analysis
as part of the base scope of services), Ordinance No. 97-215
(Establishing the Office of the Inspector General), Resolution
No. R-1006-97 (Approving A.0. No.3-24 for Responsible Wages and
Benefits in accordance with Ordinance WNo. 90-143), Resolution
No. R-1206-97, Ordinance No. 98-106 (Cone of Silence),
Resolution No. R-516-96 and Administrative Order 3-20
(Independent Private Sector Inspector General (IPSIG) Services),
which are incorporated herein by reference, as if fully set
forth herein, in connection with the ENGINEER’s obligations
hereunder.

The ENGINEER shall comply with the financial disclosure
requirements of Ordinance No. 77-13 by having on file or filing
within thirty (30) days of the execution of this Agreement one of
the following with the Miami-Dade County Elections Department,

P.O. Box 01224, Miami, Florida 33101:

1. A source of income statement.
2. A current certified financial statement.

3. A copy of the ENGINEER’s current Federal Income Tax

Return.

SECTION XXV -~ VALUE ANALYSIS

County Administrative Order 3-26 (AO) establishes the

threshold and guidelines for performing Value Analysis/Engineering
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(VA/E) studies on Miami-Dade County construction contracts. The
A0 states that a formal VA/E study is not mandated for those
projects whose construction cost estimate is below the Five
Million Dollar ($5,000,000.00) threshold. The AO further states
that principles and objectives of a VA/E study may be utilized for
such projects in an informal manner. Therefore, with respect to
this requirement, VA/E review may be conducted on an informal
basis by County staff or an independent consultant under contract
to the County and supervised by the Project Manager. The ENGINEER

shall participate in these reviews pursuant to this Agreement.

SECTION XXVI - AFFIRMATIVE ACTION

The ENGINEER's Affirmative Action Plan submitted pursuant to
Ordinance 82-37, as approved by the Department of Business and
Economic Development and any approved update thereof, are hereby
incorporated as contractual obligations of the ENGINEER to Miami-
Dade County thereunder. The ENGINEER shall undertake and perform
the affirmative actions specified herein. The Director may declare
the ENGINEER in default of this agreement for failure of the

ENGINEER to comply with the requirements of this paragraph.

SECTION XXVII - UTILIZATION REPORT (UR)

Pursuant to Administrative Order (A.O.) 3-32 Community
Business Enterprise (CBE-A&E) Program, A.0. 3-22 Community Small
Business Enterprise (CSBE) Program and/or A.0. 3-39 for the

Resolution Repealing County Administrative Orders 3-33, 3-14 and

~
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3-28 Establishing Administrative Order 3-39 Standard Process For
Construction Of Capital Improvements, Acquisition Of Professional
Services, Construction Contracting, Change Orders and Reporting,
the Prime consultant is required to file Utilization Reports (UR)
with the Miami-Dade County contracting department monthly, unless
designated otherwise. The UR 1is required to accompany every
invoice, which is due on or before the tenth working day following
the end of the month the report covers. The UR should indicate
the amount of contract monies received and paid as a Prime
consultant, including payments to subconsultant (s) (if
applicable), from the County pursuant to the project. Authorized
representatives of each 1listed subconsultant(s) shall sign the
report, verifying their participation in the work contracted and
receipt of the monies 1listed. The monthly reports are to be
submitted to the Miami-Dade Department of Business Development,
111 N.W. 1°° Avenue, 19" Floor, Miami, Florida, 33128, in the

format attached hereto titled “Architecture & Engineering

Utilization Report”.

SECTION XXVIII- PROMPT PAYMENT

It is the policy of Miami-Dade County that payment for all
purchases by County agencies and the Public Health Trust shall be
made in a timely manner and that interest payments be made on late
payments. In accordance with Florida Statutes, Section 218.74 and
Section 2-8.1.4 of the Miami-Dade County Code, the time at which
payment shall be due from the County or the Public Health Trust

shall be forty-five (45) days from receipt of a proper invoice.

—
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The time at which payment shall be due to small businesses and
minority and women business enterprises shall be thirty (30) days
from receipt of a proper invoice. All payments due from the County
or the Public Health Trust, and not made within the time specified
by this section, shall bear interest from thirty (30) days after
the due date at the rate of one percent (1%) per month on the
unpaid balance. Further, proceedings to resolve disputes for
payment of obligations shall be concluded by final written
decision of the County Manager, or his or her designee(s), not
later than sixty (60) days after the date on which the proper

invoice was received by the County or the Public Health Trust.

SECTION XXIX- PERFORMANCE EVALUATION

Performance evaluations of the services rendered under this

Agreement shall be performed by the Department and shall be

utilized by the COUNTY as evaluation criteria for future

solicitations.

SECTION XXX ENTIRETY OF AGREEMENT

This writing embodies the entire agreement and understanding
between the parties hereto, and there are no other agreements and
understandings, oral or written with reference to the subject
matter hereof that are not merged herein and superseded hereby.

Né alteration, change, or modification of the terms of this
Agreement shall be valid unless made in writing, signed by both

parties hereto, and approved by the Board of County Commissioners.
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This Agreement, regardless of where executed, shall be

governed by and construed according to the laws of the State

Florida, and venue shall be in Miami-Dade County, Florida.

IN WITNESS WHEREOF the parties hereto have executed these

presents this day of

ATTEST:

HARVEY RUVIN,
CLERK OF THE BOARD

By:

20 .

ATTEST:
Lizanna Kadir

By: %L//

Approved as to form
and legal sufficiency.

.

VA WL

Assistant County Altorney

MIAMI-DADE COUNTY, FLORIDA
BY ITS BOARD OF
COUNTY COMMISSIONERS

By:

County Manager

R.J. Behar & Company, Inc.
Robert J. Behar, PE

e A

of

Pregident

(CORPORATE SEALj

wr
w4

A L'?:'Sﬁ SA'I R

40 33

h! 11808



EXHIBIT “A”

Requirements for Phase Development and Submittals

Master Plan Phase

Typical Section(s)

Roadway Alignment (s)

Connections to Adjacent Roadways

Prepare and Conduct Public Meeting

Preliminary Opinion of Probable Construction Cost

Phase

Traffic Analysis (as required)

Cover sheet

Back of Sidewalk Profiles

Typical Section(s)

Plan and Profiles (Proposed horizontal road layout to
include existing topography & utilities, R/W,
geometry, survey reference points; Vertical layout to
include existing and proposed PGL & utilities)

Cross Sections (existing and proposed)

Coordination with applicable jurisdictional permitting
agencies

Opinion of Probable Constructieon Cost

Value Engineering (Applies for projects > $5,000,000)
Phase

Substantial completion of items submitted at 30%.
General Notes (edited)

Plan and Profile (Drainage structures and Exfiltration
Trench)

Drainage Report (final)

Drainage Structures Sheets (showing utilities)

Summary of Pay Items

Plateau Intersections — Major streets

Minor Intersecting street profiles

Special Profiles

Pavement markings & signing and notes{without complete
tabulation of quantities)



90%

Signalization plans (Mast arm data, FPL and BellSouth
service points, details and notes) (without complete
tabulation of guantities)

Lighting plans (Pole and conduit 1layout, pole data,
schematic wiring diagram, FPL service points, details,

notes and report) (without complete tabulation of
quantities)

Tree Removal/Relocation plan (without details) (as
required)

Submittal to applicable jurisdictional agencies for
review and approval/permits
Opinion of Probable Construction Cost

Phase

Substantial completion of items submitted at 60%.
Miscellaneous details and tabulation of quantities
(roadway, drainage, 1lighting, marking and signage,
signalization, landscaping, etc.)

Maintenance of traffic/Phasing plans (typical sections
and notes)

Opinion of Probable Construction Cost

Phase

Complete design to reflect the review comments from
the 90% phase
Opinion of Probable Construction Cost

Project Final Submittal Requirements

Final design to reflect the review comments from the
100% submittal

One set of full size (22”x 34”) mylar originals (4
mils thick) w/ signed coversheet

One set of half size (11”7x17"”) mylar originals (4 mil
thick) w/ signed coversheet

Electronic drawing files (AutoCAD/Microstation and
PDF)

Computation Books

Drainage Report (signed and sealed)

Lighting Report (signed and sealed)

Final Opinion of Probable Construction Cost

Two full size sets (227"x34”) of plans (signed and
sealed)
Two half size sets (11”x17”) of plans (signed and
sealed)
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MIAMI-DADE COUNTY

MIAMI-DADE PUBLIC WORKS DEPARTMENT SINGLE EXECUTION AFFIDAVITS AND
CERTIFICATIONS

Project Title SW 328 Street from SW 152nd Avenue to SW 137th Avenue

Project Number 20060302

COUNTY OF Miami-Dade

STATE OF Florida

Before me the undersigned authority appeared, Robert J. Behar (Print Name)

who is personally known to me or who has provided

as identification and who did (did not) take an oath, and who stated:

That he is the duly authorized representative of
" R.J. Behar & Company, Inc.

(Name of Firm/Respondent)

7850 NW 146th Street, Suite 504, Miami Lakes, Florida 33016

(Address of Firm/Respondent)

hereinafter referred to as the contracting entity being its
President
(Sole Proprietor)(Partner)(President or Other Authorized Officer)

and as such has full authority to make these affidavits/certifications and say as follows.
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PART 1

That the information given herein and in the documents attached hereto is true and correct.

The full legal name and business address’ of the person or entity contracting or transacting business

with Miami-Dade County is:
Robert J. Behar, P.E.

6861 SW 196th Avenue, Suite 302

Pembroke Pines, FL 33332

If the contract or business transaction is with a Corporation”, provide the full legal name and

business address’ and title for each officer.
Robert J. Behar, P.E., President, 6861 SW 196th Ave., Suite 302, Pembroke Pines, FL 33332

Juan H. Vaiquez,P.E.,Vice President, 6861 SW 196th Ave., Suite 302, Pembroke Pines, FL 33332

Dereth Beﬁar, Corporate Secretary, 6861 SW 196th Ave., Suite 302, Pembroke Pines, FL 33332

If the contract or business transaction is with a Corporation”, provide the full legal name and
business address for each director.

Robert J. Behar, P.E., President, 6861 SW 196th Ave., Suite 302, Pembroke Pines, FL 33332

Juan H. Vazquez,P.E.,Vice President, 6861 SW 196th Ave., Suite 302, Pembroke Pines, FL 33332

If the contract or business transaction is with a Corporation™’, provide the full legal name and
business address’ for each stockholder who holds directly or indirectly five percent (5%) or more of

the corporation's stock and state the percentage.
Robert J. Behar, P.E., President, 6861 SW 196th Ave., Suite 302, Pembroke Pines, FL 33332 - 75%

Juan H. Vazquez,P.E. Vice President, 6861 SW 196th Ave., Suite 302, Pembroke Pines, FL. 33332 - 25%

If the contract or business transaction is with a Trust, provide the full legal name and address” for
each trustee and each beneficiary. All such names and addresses are:

N/A

Page 2 of 17
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DISCLOSURE AFFIDAVIT FOR MIAMI-DADE COUNTY
PART I (Cont’d)

6.  The full legal name and business addresses’ of any other individuals (other than subcontractors,
materialmen, suppliers, laborers, or lenders) who have, or will have, any interest (legal, equitable,
beneficial or otherwise) in the contract or business transaction with Miami-Dade County are:

N/A

7.  If a Corporate Joint Venture, list the names and titles of the Officers of the Corporate Members of
the Joint Venture: nyaA

(a) President: (b) President:
Vice-Pres: » Vice-Pres:
Secretary: Secretary:
Treasurer: Treasurer:_

8. If a Non-Corporate Partnership or Joint Venture, list the names of the Principals of the Non-Corporate
Partnership or Joint Venture: N/A

(c) : (d)
(Name) (Name)

© : (@ :
(Title) (Title)

9. State whether the person or entity contracting or transacting business with Miami-Dade County has-a.
collective bargaining agreement with its employees (Yes/No): ng

10. State whether the entity provides company paid health care benefits to be paid to employees
(Yes/No:_Yes .

11. Attach a list reflecting the current breakdown of the entity's work force as to race, national origin or
gender. »

(ADD EXTRA SHEETS IF NEEDED

.. Post Office Box addresses not acceptable.
If a Joint Venture, list this information for each member of the Joint Venture

Page 3 of 17
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DISCLOSURE AFFIDAVIT FOR MIAMI-DADE COUNTY
PART II

LIST ALL CONSTRUCTION CONTRACTS IN EFFECT WITH MIAMI DADE COUNTY
DURING THE LAST FIVE (5) YEARS:

'CONTRACT DOLLAR AMOUNT OF FINAL AMT. PERCENTAGE
DATE ORIG.CONTRACT OF CONTRACT DIFFERENTIAL
¢y

$ $ %

Summary of
Construction
Work performed

Litigation
Arising out
of Contract

)

Summary of
Construction
Work performed

Litigation
Arising out
of Contract

(ADD EXTRA SHEET(S) IF NEEDED.)

Page 4 of 17
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DISCLOSURE AFFIDAVIT FOR MIAMI-DADE COUNTY
PART II (Cont'd)

LIST ALL PROFESSIONAL SERVICES AGREEMENTS IN EFFECT WITH MIAMI DADE
COUNTY DURING THE LAST FIVE (5) YEARS:

AGREEMENT DOLLAR AMOUNT OF FINAL AMT. PERCENTAGE
DATE ORIG.AGREEMENT OF AGREEMENT DIFFERENTIAL

(1
08/18/2003 $12,740.00 $17,920.00 40.66%

Name of Dept. &

Summary of  Miami Dade Aviation Department
Professional _

Services AOA Access Gates Security Upgrade
performed

Litigation None
Arising out
Of Agreement

(2)
07/12/2004 $50,020.98 $61,312.44 22.57%
Name of Dept. &

Summary of  Miami Dade Public Works Department

Professional

Services SW 26" Street from SW 147" Avenue to SW 149™ Avenue
performed

Litigation None
Arising out
Of Agreement

(ADD EXTRA SHEET(S) IF NEEDED.)

Page 5 of 17
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DISCLOSURE AFFIDAVIT FOR MIAMI-DADE COUNTY
PART II (Cont'd)

LIST ALL PROFESSIONAL SERVICES AGREEMENTS IN EFFECT WITH MIAMI DADE
COUNTY DURING THE LAST FIVE (5) YEARS:

AGREEMENT DOLLAR AMOUNT OF FINAL AMT. PERCENTAGE

DATE ORIG.AGREEMENT OF AGREEMENT DIFFERENTIAL
€)
03/16/2005 $49,912.00 $49,912.00 0%

Name of Dept. &
Summary of  Miami Dade Public WorksDepartment

Professional “
Services Lighting Projects; San Simeon Way from Ives Dairy Road to Countyline; SW 76"
performed :
Street from SW 107" Avenue to SW 117" Avenue
Litigation None
Arising out
Of Agreement
C))
05/20/2005 $48,969.88 $48,969.88 0%

Name of Dept. &

Summary of  Miami Dade Public Works Department
Professional

Services Evaluation of Traffic Circles
performed

Litigation None
Arising out
Of Agreement

(ADD EXTRA SHEET(S) IF NEEDED.)
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DISCLOSURE AFFIDAVIT FOR MIAMI-DADE COUNTY
PART II (Cont'd)

LIST ALL PROFESSIONAL SERVICES AGREEMENTS IN EFFECT WITH MIAMI DADE
COUNTY DURING THE LAST FIVE (5) YEARS:

AGREEMENT DOLLAR AMOUNT OF FINAL AMT. PERCENTAGE

DATE ORIG.AGREEMENT OF AGREEMENT DIFFERENTIAL
)
06/22/2005 $99,997.32 $99,997.32 0%

Name of Dept. &

Summary of  Miami Dade Public WorksDepartment

Professional

Services Signal Group 1/ NW 146" Street — Miami Roundabout
performed 1

Litigation None
Arising out
Of Agreement

(6)
12/28/2004 $41,931.55 $41,931.55 0%

Name of Dept. &

Summary of ~ Miami Dade Public Works Department
Professional

Services Flashing School Signal Design Group 5
performed

Litigation None
Arising out
Of Agreement

(ADD EXTRA SHEET(S) IF NEEDED.)
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DISCLOSURE AFFIDAVIT FOR MIAMI-DADE COUNTY
PART II (Cont'd)

LIST ALL PROFESSIONAL SERVICES AGREEMENTS IN EFFECT WITH MIAMI DADE
COUNTY DURING THE LAST FIVE (5) YEARS:

AGREEMENT DOLLAR AMOUNT OF FINAL AMT. PERCENTAGE
DATE ORIG.AGREEMENT OF AGREEMENT DIFFERENTIAL

™)
10/15/2004 $46,459.50 $46,459.50 0%

Name of Dept. &

Summary of  Miami Dade Traffic Engineering Department
Professional

Services FIU Traffic Study

performed

Litigation None
Arising out
Of Agreement

(®)
11/09/2005 $29,994.77 $29,994.77 0%

Name of Dept. &

Summary of  Miami Dade Public Works Department
Professional

Services NW 107" Avenue Feasibility Study
performed

Litigation None
Arising out
Of Agreement

(ADD EXTRA SHEET(S) IF NEEDED.)
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DISCLOSURE AFFIDAVIT FOR MIAMI-DADE COUNTY
PART II (Cont'd)

LIST ALL PROFESSIONAL SERVICES AGREEMENTS IN EFFECT WITH MIAMI DADE
COUNTY DURING THE LAST FIVE (5) YEARS:

AGREEMENT DOLLAR AMOUNT OF FINAL AMT. PERCENTAGE

DATE ORIG.AGREEMENT OF AGREEMENT DIFFERENTIAL
®
09/09/2005 $50,000.00 $50,000.00 0%

Name of Dept. &

Summary of  Miami Dade Department of Planning & Zoning
Professional

Services Schenley Park Charrette

performed '

Litigation None
Arising out
Of Agreement

(10)
06/28/2005 $13,592.81 $28,214.00 107%

Name of Dept. &

Summary of  Miami Dade Gereral Services Administration
Professional

Services Coral Gables Courthouse Roof A/C Screen
performed

Litigation None
Arising out
Of Agreement

(ADD EXTRA SHEET(S) IF NEEDED.)

Page 5 of 17
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DISCLOSURE AFFIDAVIT FOR MIAMI-DADE COUNTY
PART II (Cont'd)

LIST ALL PROFESSIONAL SERVICES AGREEMENTS IN EFFECT WITH MIAMI DADE
COUNTY DURING THE LAST FIVE (5) YEARS:

AGREEMENT DOLLAR AMOUNT OF FINAL AMT. PERCENTAGE
DATE ORIG.AGREEMENT OF AGREEMENT DIFFERENTIAL

(11)

03/10/2006 $59,776.00 $73,383 22.76%
Name of Dept. &

Summary of  Miami Dade Parks & Recreation Department

Professional '

Services Structural Inspection & Survey

performed

Litigation None
Arising out
Of Agreement

(12)
05/01/2006 ~$8,900.00 $11,431.11 28.44%

Name of Dept. &

Summary of  Miami Dade Public Works Department
Professional

Services New Sign on Coral Way

performed

Litigation None
Arising out
Of Agreement

(ADD EXTRA SHEET(S) IF NEEDED.)
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DISCLOSURE AFFIDAVIT FOR MIAMI-DADE COUNTY
PART II (Cont'd)

LIST ALL PROFESSIONAL SERVICES AGREEMENTS IN EFFECT WITH MIAMI DADE
COUNTY DURING THE LAST FIVE (5) YEARS:

AGREEMENT DOLLAR AMOUNT OF FINAL AMT. PERCENTAGE

DATE ORIG.AGREEMENT OF AGREEMENT DIFFERENTIAL
(13)
06/23/2006 $211,131.00 $225,951.00 7%

Name of Dept. &

Summary of  Miami Dade Public Works Department
Professional ]

Services SW 176" Street US1 to SW 107" Avenue
performed ‘

Litigation None
Arising out
Of Agreement

(14)
$ $ 0%

Name of Dept. &
Summary of
Professional
Services
performed

Litigation
Arising out
Of Agreement

(ADD EXTRA SHEET(S) IF NEEDED.)
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DISCLOSURE AFFIDAVIT FOR MIAMI-DADE COUNTY
PART III

A. How long has firm been in business? _ 7.5 yrs

B. Has the firm, or the principals of
the firm, ever done business under
another name or with another firm? No
If so, attach separate sheet(s)
listing same information as in parts
I, II and III of this affidavit.

C. List firm's private sector business for the last five (5) years:

M
)
&)
4)
©)
(6)

()
®
)

(10)

NAME OF CLIENT

Stiles Corporation

DESCRIPTIVE TITLE OF
PROJECT

Headwall at Lakeside Town Shops

Guideway Pathway Systems

Topeka Kansas, Guide Signs

Fowler White Burnett. P.A.

Florist Mutual vs RMC of South Florida

Jamaica Square

Jamaica Square Parking

Toll Brothers Land Development

Concrete Golf Cart Tunnel

Signal Group, Inc.

Turnpike Entrance in Jupiter

Mayo Contracting

Pinnellas Trail Pedestrian Bridge

Broad & Cassell Books vs Keith & Schnars
Gorman & Israel Attorneys at Law Miller Legg Peer Review
Whispering Woods Home Owners Assoc. Whispering Woods Inspection

(11) Vezina, Lawrence & Piscitelli

Fortun Case

(ADD EXTRA SHEET(S) IF NEEDED.)
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SWORN STATEMENT UNDER SECTION 287.133(3)(a),
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

1. I understand that a "public entity crime" as defined in Paragraph 287.133(1) (g), Florida Statutes,
means a violation of any state or federal law by a person with respect to and directly related to the
transaction of business with any public entity or with an agency or political subdivision of any other state
or with the United States, including, but not limited to, any bid or contract for goods or services to be
provided to any public entity or an agency or political subdivision of any other state or of the United
States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material

misrepresentation.

2. 1 understand that "convicted” or "conviction" as defined in Paragraph 287.133 (1)(b), Florida
Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication
of guilt, in any federal or state trial court of record relating to charges brought by indictment or
information after July 1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or

nolo contendere.

3. I understand that an "affiliate" as defined in Paragraph 287.133(1)(a), Florida Statutes, means:
1. A predecessor or successor of a person convicted of a public entity crime: or .

2. An entity under the control of any natural person who is active in the management of the entity
and who has been convicted of a public entity crime. The term "affiliate” includes those officers,
directors, executives, partners, shareholders, employees, members, and agents who are active in the
management of an affiliate. The ownership by one person of shares constituting a controlling interest
in another person, or a pooling of equipment or income among persons when not for fair market value
under an arm's length agreement, shall be a prima facie case that one person controls another person.
A person who knowingly enters into a joint venture with a person who has been convicted of a public
entity crime in Florida during the preceding 36 months shall be considered an affiliate.

4. T understand that a "person"” as defined in Paragraph 287.133(1)(e), Florida Statutes, means any
natural person or entity organized under the laws of any state or of the United States with the legal power
to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or
services let by a public entity, or which otherwise transacts or applies to transact business with a public
entity. The term "person” includes those officers, directors, executives, partners, shareholders,

employees, members and agents who are active in management of an entity.

5. Based on information and belief, the statement which I have marked below is true in relation to the entity
submitting this sworn statement. [Please indicate which statement applies.]

X Neither the entity submitting this sworn statement, nor any officers, directors, executives, partners,
shareholders, employees, members, or agents who are active in management of the
entity, nor any affiliate of the entity have been charged with and convicted of a public entity crime subsequent to

July 1, 1989.

The entity submitting this sworn statement, or one or more of the officers, directors, executives, partners,
shareholders, employees, members, or agents who are active in management of the entity, or an affiliate of the
entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989, AND [Please

indicate which additional statement applies.]

There has been a proceeding concerning the conviction before a hearing officer of the State of Florida,
Division of Administrative Hearings. The final order entered by the hearing officer did not place the person or

affiliate on the convicted vendor list. [Please attach a copy of the final order.]
The person or affiliate was placed on the convicted vendor list. There has been a subsequent proceeding
before a hearing officer of the State of Florida, Division of Administrative Hearings. The final order entered by the
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hearing officer determined that it was in the public interest to remove the person or affiliate from the convicted
vendor list. [Please attach a copy of the final order.]

The person or affiliate has not been placed on convicted vendor list. [Please describe any action taken by
or pending with the Florida Department of General Services.]

MIAMI-DADE COUNTY DEPARTMENT DISCLOSURE AFFIDAVIT

Ordinance No. 93-129, as amended by Ordinance No. 00-18, is applicable to any provider of goods or services to
the County who has a debarment history of poor performance on County Contracts or who have by their
commission of crimes or the rendition of civil judgements, shown a lack of honesty and integrity.

Pursuant to Ordinance No. 00-18, the terms “vendor” and “consultant” have the same meaning as “contractor” and
“subconsultant” has the same meaning as “subcontractor.”

The Consultant shall comply with Miami-Dade County Ordinance No. 93-129 as amended by Ordinance No. 00-
18, which prevents contractors, subcontractors, their officers, their principals, stockholders, and their affiliates who
have been debarred by the County, from entering into contracts with the County during the period for which they
have been debarred. Debarment may also constitute grounds for termination of any existing County contract.

It is the Consultant’s responsibility to ascertain that none of the subcontractors, their officers, principals or
affiliates, as defined in the ordinance, are debarred by the County pursuant to Ordinance No. 93-129 as amended by
Ordinance No. 00-18 and Administrative Order 3-2 before submitting a proposal.

The Disclosure Affidavit pursuant to Ordinance No. 93-129 as amended by Ordinance No. 00-18 requires the
Consultant to affirm, under oath, that neither the Consultant, its subcontractors, or their officers, principals or
affiliates, as defined in the ordinance, are debarred by the County at the time of the response.

Any Consultant who fails to complete the Disclosure Affidavit pursuant to Ordinance No. 93-129, as amended,
shall not be awarded a Contract with the County. Any contract or transaction entered into in violation of Ordinance
No. 93-129 as amended by Ordinance No. 00-18 is void, and any person who willfully fails to disclose the required
information or who knowingly discloses false information can be punished by civil or criminal penalties, or both, as

provided for in the law.

Consultants shall also comply with Miami-Dade County Ordinance Nos. 93-137 which provides for penalties for
any entity attempting to meet contractual obligations through fraud, misrepresentation, or material misstatement. In
addition, the County shall, whenever practicable, terminate the contract. The County may also terminate or cancel

any other contracts which such entity has with the County.

Pursuant to Ordinance No. 97-52, any entity attempting to comply with this Ordinance through frand,
misrepresentation or material misstatement may be debarred.

Consultant or his agents, officers, principals, stockholders, subcontractors or their affiliates shall affirm that they
are not debarred by Miami- Dade County.
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CRIMINAL RECORD AFFIDAVIT

Pursuant to Ordinance No. 94-34, as amended by Ordinance No. 00-30, failure to disclose convictions may result in
debarment for those persons or entities who knowingly fail to make the required disclosure or falsify information.

Above named Firm/Respondent, as of the date of bid/proposal submission:

X has not been convicted of a felony during the past ten (10) years, nor does it, as of the date of bid
submission, have an officer, director or executive who has been convicted of a felony during the past ten (10) years.
has been convicted of a felony during the past ten (10) years, or as of the date of bid submission, has an
officer, director or executive who has been convicted of a felony during the past ten (10) years.

CURRENT IN OBLIGATIONS TO THE COUNTY AFFIDAVIT

Pursuant to Ordinance 99-162, as amended by Ordinance 00-67, Resolution R-531-00 and Administrative Order 3-
29, all contracts, business transactions and renewals thereof with the County shall require the individual or entity
seeking to transact business with the County to verify that the individual or entity is current in the obligations to the
County and is not otherwise in default of any County contract. Any contract or transaction entered into in violation

of this Ordinance shall be voidable.

Further, failure to meet the terms and conditions of any obligation or repayment schedule shall constitute a default
of the subject contract and may be cause for suspension, termination and debarment, in accordance with the terms

of the contract and the debarment procedures of the County.

Above named Firm/Respondent, as of the date of bid submission, verifies that the individual or entity is current in
its obligations to the County and is not otherwise in default of any County contract,

DISABILITY NONDISCRIMINATION CERTIFICATION

. That the above named entity is in compliance with and agrees to continue to comply with, and assure that any

subcontractor, or third party contractor under this prOJect complies with all applicable requirements of the laws
listed below including, but not limited to, those provisions pertaining to employment, provision of programs and
services, transportation, communications, access to facilities, renovations, and new construction.

The Americans with Disabilities Act of 1990 (ADA), Pub. L. 101-336, 104 Stat 327, 42 U.S.C. 12101-12213 and
47 U.S.C. Sections 225 and 611 including Title I, Employment; Title II, Public Services; Title III, Public
Accommodations and Services Operated by Private Entities; Title IV, Telecommunications; and Title V,

Miscellaneous Provisions.

The Rehabilitation Act of 1973, 29 U.S.C. Section 794

The Federal Transit Act, as amended 49 U.S.C. Section 1612
The Fair Housing Act as amended, 42 U.S.C. Section 3601-3631
Miami-Dade County Resolution No. R-385-95.

Any contract entered into based upon a false certification submitted pursuant to resolution No, R-385-95 shall be
voidable by the County. If any attesting firm violates any of the Acts during the term of any contract such firm has
with the County, such contract shall be voidable by the County, even if the attesting firm was not in violation at the

time it submitted its certification.
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Pursuant to Resolution No. R-385-95, as amended by Resolution No. R-182-00, failure of the certifying firm to
comply with the requirements of the Resolution may result in the debarment of those who knowingly violate the

policy or falsify information.

FAMILY LEAVE PLAN CERTIFICATION

That in compliance with Ordinance No. 93-118 which amended Ordinance No. 91-142 of the Code of Miami Dade
County, Florida, the above named entity provides the following information and is in compliance with all items in
the aforementioned ordinance.

Employees, as defined in Section 2, Ordinance No. 93-118 and Chapter 11A of the Miami Dade County Code, shall
be entitled to take leave on the same terms and conditions as are provided by Sections 102, 103, 104 and 108 of the
Family and Medical Leave Act of 1993 (FMLA), Public Law No. 103-3, and any amendments thereto, with the

exception of the following:

(a) An employee may also take leave under the ordinance to care for a grandparent with a serious health condition
on the same terms and conditions as leave is permitted under the FMLA to care for a parent with a serious

health condition.
(b) Employers are not required by the ordinance to maintain coverage under any group health plan for the duration

of an employee’s leave.
(¢) Nothing in this ordinance shall be construed to affect any employee benefit plan that the employer may

otherwise provide.

Pursuant to Ordinance No. 93-118, and Section 102 (Leave Requirements), Entitlement to Leave-Subject to section
103, an eligible employee shall be entitled to a total of 12 workweeks of leave during any 12-month period for one

or more of the following:

(2) Because of the birth of a son or daughter of the employee and in order to care for such son or daughter.

(b) Because of the placement of a son or daughter with the employee for adoption or foster care.

(¢) In order to care for the spouse, or a son, daughter, or parent, of the employee, if such spouse, son, daughter, or
parent has a serious health condition.

(d) Because of a serious health condition that makes the employee unable to perform the functions of the position

of such employee.

Pursuant to Ordinance No. 91-142, as amended by Ordinance No. 93-118 and Resolution Nos. R-1499-91 and R-
183-00, successful bidders and proposers who are employers covered by the Family Leave Ordinance shall, as a
condition of award, certify that they provide family leave to their employees as required by such ordinance. The
obligation to provide family leave to their employees shall be a contractual obligation. Failure to comply with the
requirements of this section may result in debarment.
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DOMESTIC LEAVE CERTIFICATION

Pursuant to Ordinance No. 99-5 and Resolution No. R-185-00, prior to entering into any contract with the County,
a firm desiring to do business with the County, shall as a condition of award, certify that the firm is in compliance
with the Domestic Leave Ordinance No. 99-5. The obligation to provide domestic violence leave to their
employees shall be a contractual obligation. Failure to comply with the requirements of Resolution No. R-185-00,
as well as the Domestic Leave Ordinance, may result in the contract being declared void, the contract being

terminated and/or the firm being debarred.

The entity named above certifies that the firm is in compliance with the Domestic Leave Ordinance, Ordinance No.
99-05.

MIAMI-DADE COUNTY REGARDING DELINQUENT AND CURRENTLY
DUE FEES OR TAXES CERTIFICATION

Except for small purchase orders and sole source contracts, the above named entity verifies that all delinquent and
currently due fees or taxes - including but not limited to real and property taxes, utility taxes and occupational
licenses - which are collected in the normal course by the Miami-Dade County Tax Collector as well as Miami-
Dade County issued parking tickets for vehicles registered in the name of the entity have been paid.

Pursuant to Section 2-8.6, as amended by Ordinance No. 00-30, failure to comply with the policy may result in
debarment.

DRUG-FREE WORK PLACE CERTIFICATION

The entity named above certifies that the firm will provide a drug free workplace in compliance with Section 2-
8.1.2 of the Code of Miami-Dade County as amended by Miami-Dade County Ordinance 00-30.

Pursuant to Ordinance No. 92-15, as amended by Ordinance No. 00-30, failure to comply with the policies in these
Ordinances may result in debarment for those persons.

CODE OF BUSINESS ETHICS CERTIFICATION

In accordance with Resolution R-994-99 each person or entity that seeks to do business with Miami-Dade County
shall adopt the Miami-Dade County/Greater Miami Chamber of Commerce Code of Business Ethics as follows:

The Miami-Dade County/Greater Miami Chamber of Commerce seeks to create and sustain an ethical business
climate for its members and the community by adopting a Code of Business Ethics. Miami-Dade County/Greater
Miami Chamber of Commerce encourages its members to incorporate the principles and practices outlined here in
their individual codes of ethics, which will guide their relationships with customers, clients and suppliers. This
Model Code can and should be prominently displayed at all business locations and may be incorporated into
marketing materials. Miami-Dade County/Greater Miami Chamber of Commerce believes that its members should
use this Code as a model for the development of their organizations' business codes of ethics.

This Model Code is a statement of principles to help guide decisions and actions based on respect for the importance
of ethical business standards in the community. Miami-Dade County/Greater Miami Chamber of Commerce believes
the adoption of a meaningful code of ethics is the responsibility of every business and professional organization.
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By affixing a signature on this Single Execution Condition of Award Certification, the Contractor hereby
agrees to comply with the principles of Miaml-Dade County/Greater Miami Chamber of Commerce Code of
Business Ethics. If the Contractor firm's code varies in any way, the Contractor must identify the
difference(s) on separate documents attached to this Single Execution Condition of Award Certification.

Compliance with Government Rules and Regulations

¢ We the undersigned Contractor will properly maintain all records and post all licenses and certificates in
prominent places easily seen by our employees and customers.

*  Indealing with government agencies and employees we will conduct business in accordance with all applicable

rules and regulations and in the open.

+  We, the undersigned Contractor will report contract irregularities and other ‘improper or unlawful business
practices to the Ethics Commission, the Office of Inspector General or appropriate law enforcement authorities.

Recruitment, Selection and Compensation of Contractors, Consultants, Vendors, and Suppliers

«  We, the undersigned Contractor will avoid conflicts of interest and disclose such conflicts when identified.

»  Gifts that compromise the integrity of a business transaction are unacceptable; we will not kick back any
portion of a contract payment to employees of the other contracting party or accept such kickback.

Business Accounting

« All our financial transactions will be properly and fairly recorded in appropriate books of account,and there will
be no “off the books” transactions or secret accounts.

Promotion and Sales of Products and Services

»  Our products will comply with all applicable safety and quality standards.

We, the undersigned Contractor will promote and advertise our business and its products or services in a manner
that is not misleading and doer, not falsely disparage our competitors.

»  We, the undersigned Contractor will conduct business with government agencies and employees in a manner
that avoids even the appearance of impropriety. Efforts to curry political favoritism are unacceptable.

»  Our proposal will be competitive, appropriate to the request for proposals/qualifications documents and arrived
at independently.

»  Any changes to contracts awarded will have a substantive basis and not be pursued merely because we are the

successful Contractor.

«  We, the undersigned Contractor will, to the best of our ability, perform government contracts awarded at the
price and under the terms provided for in the contract. We will not submit inflated invoices for goods provided
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or services performed under such contracts, and claims will be made only for work actually performed. We will
abide by all contracting and subcontracting regulations.

+ We, the undersigned Contractor will not, directly or indirectly, offer to give a bribe or otherwise  channel
kickbacks from contracts awarded, to government officials, their family members or business associates.

*  We, the undersigned Contractor will not seek or expect preferential treatment on proposals based on our
participation in political campaigns.

Public Life and Political Campaigns

+ We, the undersigned Contractor encourage all employees to participate in community life, public service and the
political process to the extent permitted by law.

* We, the undersigned Contractor encourage all employees to recruit, support and elect ethical and qualified public
officials and engage them in dialogue and debate about business and community issues to the extent permitted

by law.

+  Our contributions to political parties, committees or individuals will be made only in accordance with
applicable laws and will comply with all requirements for public disclosure. All contributions made on behalf
of the business must be reported to senior company management.

* We, the undersigned Contractor will not contribute to the campaigns of persons who are convicted felons or
those who do not sign the Fair Campaign Practices Ordinance.

»  We, the undersigned Contractor will not knowingly disseminate false campaign information or support
those who do.

Pass-through Requirements

»  This Code prohibits pass-through payments whereby the prime firm requires that the MBE firm accepts
payments as an MBE and passes through those payments to another entity.

Rental Space. Equipment and Staff Requirements or Flat Overhead Fee Requirements

» This Code prohibits rental space requirements, equipment requirements, staff requirements and/or flat overhead
fee requirements, whereby the prime firm requires the MBE firm to rent space, equipment and/or staff from the
prime firm or charges a flat overhead fee for the use of space, equipment, secretary, etc.

MBE Staff Utilization
+  This Code prohibits the prime firm from requiring the MBE firm to provide more staff then is necessary and

then utilizing the MBE staff for other work to be performed by the prime firm.
This Code also requires that on any contract where MBE participation 1s purported, the contract shall specify
essential terms including, but not limited to, a specific statement regarding the percent of participation planned for
MBEs, the timing of payments and when the work is to be performed.
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DEPARTMENT OF BUSINESS DEVELOPMENT
AFFIRMATIVE ACTION PLAN SECTION

ORDINANCE NO. 98-30
AAP/PP AFFIDAVIT

Pursuant to Miami-Dade County’s Ordinance No. 98-30, Section 2-8.1.5, entities with annual gross revenues in
excess of $5,000,000 seeking to contract with the County shall as a condition of receiving a County contract have:
1) a written affirmative action plan which sets forth the procedures the entity utilizes to assure that it does not
discriminate in its employment and promotion practices: and 2) a written procurement policy which sets forth the
procedures the entity utilizes to assure that it does not discriminate against minority - and women — owned
businesses in its own procurement of goods, supplies and services. Such affirmative action plans and procurement
policies shall provide for periodic review to determine their effectiveness in assuring the entity does not
discriminate in its employment, promotion and procurement practices. The foregoing not withstanding, corporate
entities whose board of directors are representative of the population make-up of the nation shall be presumed to
have non-discriminatory employment and procurement policies, and shall not be required to have wriiten
affirmative action plans and procurement policies in order to receive a County contract. The foregoing presumption
may be rebutted. The requirements of this section may be waived upon written recommendation of the County
Manager that it is in the best interest of the County to do so and approval of the County Commission by majority

vote of the members present.

Based on the abO\}e, please check the appropriate space below, and complete the affidavit as directed:

X My firm provides engineering, architectural, landscape architectural, land surveying and mapping
services. My firm has forwarded our affirmative action to the Department of Business Development for

review.

My firm has annual gross revenues in excess of $5,000,000. My firm’s affirmative action plan and
procurement policy has been forwarded to the Department of Business Development for review.

My firm has annual gross revenues less than $5,000,000. Therefore, Ordinance No. 98-30 is
not applicable. ' - RS

My firm has a Board of Directors which is representative of the population make-up of the nation.
(Complete the following Affirmative Action Plan exemption affidavit)

If at any time the Department of Business Development (DBD) has reason to believe that any person or firm has
willfully and knowingly provided incorrect information or made false statements, DBD may refer the matter to the
State Attorney’s Office and/or other investigative agencies. DBD may initiate debarment and/or pursue other legal
remedies in accordance with Miami-Dade County policy and/or applicable federal, state and local laws.

The undersigned swears that the foregoing statements are true and correct. If after executing this affidavit there are
any changes in the information submitted, the undersigned agrees to immediately inform DBD of such changes in

writing.

For Questions regarding these requirements contact the Department of Business Development at (305) 349-5960

Page 14 of 17



AFFIRMATIVE ACTION PLAN EXEMPTION AFFIDAVIT

Project No.: Date:
Project Title:

STATE OF FLORIDA)
ss

COUNTY OF MIAMI-DADE)

Before me, the undersigned authority, authorized to administer oaths and take acknowledgments, personally

appeared: after being first dully sworn, upon oath deposes and says that he

is an authorized representative of:

(Legal name, Corporation, Partnership, Firm, Individual)

hereinafter called Firm/Respondent) located at (address,
city, state)

and, that said Firm/Respondent has a Board of Directors which is representative of the population make-up of the
nation and hereby claims exemption in accordance with the requirements of Ordinance 98-30. Said respondent has
a current Board of Directors Disclosure form as required by Ordinance 98-30, processed and approved for filing
with Miami-Dade County Department of Business Development (DBD) under File No. and the

expiration date of

Witness: By
(Signature) (Signature)
Witness:
(Signature) (Legal Name and Title)
The foregoing instrument was acknowledged before me this day of 20

FOR A CORPORATION, PARTNERSHIP, OR JOINT VENTURE:

by: Having the title of
)a corporation ( )partnership () joint venture
He/She is () personally known to me, or
() has produced As identification.
Notary Seal: Notary Signature:

Type or print name:

Please note:
Ordinance 82-37 requires that all properly licensed architectural, engineering, landscape architectural, and land

surveyors have an affirmative action plan on file with the County.

Ordinance 98-30 requires firms with annual gross revenues in excess of five (5) million dollars have an  affirmative
action plan/procurement policy on file with the County. Firms that have Boards of Directors that are representative

of the population make-up of the nation are exempt.

For Questions regarding these requirements contact the Department of Business Development at (305) 349-5960

This affidavit must be properly executed by the respondent and included in the proposal/bid.
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FAIR SUBCONTRACTING POLICIES CERTIFICATION (ORDINANCE 97-35)

All selected proposers on County contracts in which subcontractors may be used shall be subject to and comply
with Ordinance 97-35 as amended, requiring proposers to provide a detailed statement of their policies and

procedures for awarding subcontracts which:

a) notifies the broadest number of local subcontractors of the opportunity to be awarded a subcontract;
b) invites local subcontractors to submit bids/proposals in a practical, expedient way;
c) provides local subcontractors access to information necessary to prepare and formulate a subcontracting

bid/proposal;
d) allows local subcontractors to meet with appropriate personnel of the proposer to discuss the proposer’s

requirements; and
e) awards subcontracts based on full and complete consideration of all submitted proposals and in accordance

with the proposer’s stated objectives.

All proposers seeking to contract with the County shall, as a condition of award, provide a statement of their
subcontracting policies and procedures. Proposers who fail to provide a statement of their policies and procedures
may not be recommended by the County Manager for award by the Board of County Commissioners.

The term “local” means having headquarters located in Miami-Dade County or having a place of business located
in Miami-Dade County from which the contract or subcontract will be performed.

The term “subcontractor” means a business independent of a Proposer that may agree with the Proposer to perform
a portion of a contract.

The term “subcontract” means an agreement between a Proposer and a subcontractor to perform a portion of a
contract between the Proposer and the County.

REQUIRED LISTING OF SUBCONTRACTORS AND SUPPLIERS ON COUNTY CONTRACTS
CERTIFICATION:

In accordance with Ordinance 97-104, amended by Ordinance 00-30, all successful bidders and proposers on
County contracts for purchases of supplies, materials or services, including professional services, which involve the
expenditures of $100,000 or more and all bidders or proposers on County or Public Health Trust construction
contracts which involve the expenditure of $100,000 or more shall provide, as a condition of award, a listing which
identifies all first tier subcontractors who will perform any part of the contract work and describes the portion of the
work such subcontractor will perform, and all suppliers who will supply materials for the contract work direct to the
bidder or proposer and describes the materials to be so supplied. Failure to comply with this policy may result in

debarment.

A bidder or proposer who is awarded the contract shall not change or substitute first tier subcontractors or direct
suppliers or the portions of the work to be performed or materials to be supplied frOom those identified in the listing

provided except upon written approval by the County.
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FALSE CLAIMS ORDINANCE AFFIDAVIT

The purpose of the Miami-Dade County False Claims Ordinance No. 99-152 is to deter persons from knowingly
causing or assisting in causing the County to pay claims that are false, fraudulent, or inflated, and to provide
remedies for obtaining damages and civil penalties of the County when money is sought or obtained from the
County by reason of a false claim. “Claim” means any invoice, statement, request, demand, lawsuit, or action
under contract or otherwise for money, property or services made to any employee, officer, or agent of the County,
or to any contractor, grantee, or other recipient if any portion of the money, property, or services requested or
demanded was issued from or was provided by the County (hereinafter “County funds™)

Additionally, Management shall maintain a final bid takeoff, that is, the final estimate, tabulation, or worksheet
prepared by the bidder in anticipation of the bid submitted and which shall reflect the final bid price. The final bid
takeoff shall contain a line item for allocation of overhead costs. The final bid takeoff is a condition precedent to
submitting a claim under the Contract Any violation of this ordinance may result in the sanctions provided for in

the ordinance, including debarment.

This single execution shall have the same force and effect as if each of the above affidavits had been
individually executed.

The applicable affidavits pertaining to Architectural/Engineering Services, RFQ’s, RFP’s, and Bids will

apply accord% f>2—‘

nature of Afﬁant
Robert J. Behar P.E., President 6 /5-0/9/5/4/0/,7/0
Printed Name of Affiant and Title Federal Emp]oyment Identification Number

SUBSCRIBED AND SWORN TO (or affirmed) before me this st day of_Macl 260
He/She is personally known to me or has presented as identification.

Type of identification
%@,@L’d | ' DD408328
Signature of Notary Serial Number
05/13/2009

Lizanna Kadir
Print or Stamp Name of Notary Expiration Date

Notary Public - State of %M

LIZANNA KADIR
MY COMMISSION #DD408328
sfmb,;  EXPIRES: MAY 13,2009
\“Z'iﬁ.’j Bonded through 1st State Insurance

Notary Seal

Page 17 of 17
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ARCHITECTS/ENGINEERS PROFESSIONAL
AND POLLUTION INCIDENT LIABILITY
POLICY

MEMORANDUM OF INSURANCE-- ST PAUL TRAVELERS

ARCHITECTS/ENGINEERS

PROFESSIONAL AND POLLUTION

INCIDENT LIABILITY

Tor;
MIAMI! DADE COUNTY
111 NW 1ST STREET, SUITE 1510

MIAMI, FL 33128

ATTN: MIGUEL J. RIERA, PE
RE: SW 328TH STREET FROM SW 152ND AVENUE TO SW 137TH AVENUE

As set forth below, the named insured has in force, This memorandum is issued as a matter of

on the date indicated, a policy of information only and confers no rights upon the
Architccts/Engineers Professional And Pollution holder. By its issuance, it does not alter, change,
Incident Liability insurancc issued by St. ?aul modify or extend the provisions of said policy and

Travelers, with a limit of Hability of not less than the  does not waive any rights thereunder.
amount indicated.

Name of Insured: - Policy Period:

R.J. BEHAR & COMPANY, INC. 11/17/2006 TO 11/17/2007
Address of Insured:

Limit Of Liability - Per Claim:

6861 S.W. 196TH AVENUE 1.0 0

SUITE 302 - $1,000,000.00

PEMBROKE PINES, FL 33332 Limit of Liability - Annual Aggregate:
Policy Number: $2,000,000.00

Per Claim Deductible;
$25,000.00

QP 03807647

Cancellation Notice:

In the event of cancellation of the above policy, the Company will endeavor to mail __30_ days writtcn
notice to the certificate holder, but failure to mail such notice shall impose no obligation or liability of any
kind upon the Company, its agents or representatives.

AMES & GOUGH
INSURANCE/RISK MANAGEMENT. INC.

ety "

/ ;’:/w'“; Lt (ot o,

Marshall Ames, CPCU
#15580 March 6, 2007




A9ATE SARR

CERTIFICATE OF INSURANCE

Iﬂl"ﬂ“‘*

SUCH INSURANCE AS RESPECTS THE INTEREST OF THE CERTIFICATE HOLDER NAMED BELOW WILL NOT BE
CANCELED OR OTHERWISE TERMINATED WITHOUT GIVING 10 DAYS PRIOR WRITTEN NOTICE TO THE
CERTIFICATE HOLDER, BUT IN NO EVENT SHALL THIS CERTIFICATE BE VALID MORE THAN 30 DAYS FROM
THE DATE WRITTEN. THIS CERTIFICATE OF INSURANCE DOES NOT CHANGE THE COVERAGE PROVIDED BY
ANY POLICY DESCRIBED BELOW.

This certifies that: STATE FARM MUTUAL AUTOMOBILE INSURANCE COMPANY of Bloomington, lllinois
[] STATE FARM FIRE AND CASUALTY COMPANY of Bloomington, lllinois
(] STATE FARM COUNTY MUTUAL INSURANGE COMPANY OF TEXAS of Dallas, Texas , or
[ STATE FARM INDEMNITY COMPANY of Bloomington, lllinois

has coverage in force for the following Named Insured as shown below:

NAMED INSURED: R J BEHAR & COMPANY, INC.
6861 SW 196 AVENUE, SUITE 302
ADDRESS OF NAMED INSURED: PEMBROKE PINES, FL 33332-1663
POLICY NUMBER 116 2199-E08-59
EFFECTIVE DATE
OF POLICY 11/08/06
DESCRIPTION OF E.N.0.L.
VEHICLE (inciuding VIN) | 2ov " niimo
LIABILITY COVERAGE | XIYES [JNO Oyes [JNO Ovyes [INO CJyes [INO
LIMITS OF LIABILITY
a. Bodily Injury
Each Person
——— - SO
Each Accident AD?PO@Ai ENTS
b. Property Damage ‘ '%ﬁ,’f‘@\é{uy%u!“ Y )
Each Accident -
. - B o / ) o
Property Damage ’ ol A spmead Division
Single Limit ( Risk M&Z)%gﬁ g
Each Accident 1,000, 000 pate O L =T
PHYSICAL DAMAGE
COVERAGES Oves [XENO Oves [ONo [Ovyes 0OnNo |([OJVes [INO
a. Comprehensive $ Deductible | $ Deductivie | $ Doductible | $ Daductibie
(Ovyes XNO |[[Oves [OnNo |Oves [ONo [OYes [OnNO
b. Collision $ Deductble | $ Deductible | $ Deductivle | § Deductible
YERS NON-OWNED
ey covmee IRYEs [Ono [Oves DOINo |[Cves OIno |[COves [INo
HREDCARLIMBILTY  Igvyes [Ono [[CJves [No [[Oves [ONo |CIves  [INO
FLEET - COVERAGE FOR
AL ONIEOMIENED [Myes [NO |[COYes [ONo |[CIves [ONo |CIves [ONO
' L AGENT 2124 03/06/07
Signature ofiAuthorized Re ntetive ~ Title Agent's Code Number Date
Name and’Address of Certificate Holder Name and Address of Agent

ADDITIONAL INSURED:
MIAMI DADE COUNTY
111 Nw 1% STREFT
SUITE 1510

MIAMI, FL 33128

DOUG DANZIGER INSURANCE AGENCY
5461 N. FEDERAL HIGHWAY
FT. LAUDERDALE, FL 33308

INTERNAL STATE FARM USE ONLY: [J Reguest permanent Certificate of Insurance for liability coverage.
1224292 Rev. 06-10-2004 {] Request Certificate Hoider to be ackied as an Additional Insured.

2



CERTIFICATE OF INSURANCE

] STATE FARM FIRE AND CASUALTY COMPANY, Bloomington, fllinois
[ STATE FARM GENERAL INSURANCE COMPANY, Bloomington, lllinois
[] STATE FARM FIRE AND CASUALTY COMPANY, Scarborough, Ontario
STATE FARM FLORIDA INSURANCE COMPANY, Winter Haven, Florida
[[] STATE FARM LLOYDS, Dallas, Texas

insures the following policyholder for the coveragaes indicated below:
Name of policyholder R J BEHAR & COMPANY
Address of policyholder 686) SW 196TH AVENUE STE 302 PEMBROKE PINES, FL
Location of operations SAME

Description of aperations

The policies listed below have been issued to the policyholder for the policy periods shown. The insurance described in these policies is
subject to all the terms exclusions, and conditions of those palicies. The limits of liability shown may have been raduced by any paid claims.

This certifies that

33332-1633

POLICY PERIOD LIMITS OF LIABILITY
POLICY NUMBER TYPE OF INSURANCE | Effective Date | Expiration Date (at beginning of policy period)
Comprehensive : BODILY INJURY AND
98-Le-éa91-2 | Business Liabilty = | 1071706 i 20/1/07 PROPERTY DAMAGE
This insurance includes: Products - Completed Operations
[ Contractust Liability
[2] Underground Hazard Coverage Each Occurrence $ 1000000
£ Personal Injury
[ Advertising Injury General Aggregate $ 2000000
[1 Explosion Hazard Coverage
[J Colapse Hazard Coverage Products — Compieted  $ 2000000
(] Operations Aggregate
)
POLICY PERIOD BODILY INJURY AND PROPERTY DAMAGE
EXCESS LIABILITY | gffective Date | Expiration Date (Combined Single Limit)
98-QV-3031-7 B3 Umbrella -~ 04/20/06 1 04/20/07 Each Occurrence $ 1000000
L] Other i Aggregate $
: Part 1 STATUTORY
: Part 2 BODILY INJURY
" 98-TG-5260-3 Workers' Compensation | 01701707 | -01/01/08 | —— — -
and Employers Liability : Each Accident $ 100000
Disease Each Employee $ 100000
; Disease - Policy Limit $ 500000
' POLICY PERIOD LIMITS OF LIABILITY
POLICY NUMBER TYPE OF INSURANCE | geroctive Date ! Expiration Date {(at beginning of policy perfod)

THE CERTIFICATE OF INSURANCE IS NOT A CONTRACT OF INSURA'NCE AND NEITHER AFFIRMATIVELY NOR NEGATIVELY
AMENDS, EXTENDS OR ALTERS THE COVERAGE APPROVED BY ANY POLICY DESCRIBED HEREIN.

Name and Address of Certificate Holder

ADDITIONAL INSURED:
MIAMI DADE COUNTY
111 NW 1% STREET

If any of the described policies are canceled before
its expiration date, State Farm will try to mail a written
notice to the certificate holder 30 days before
cancellation. if however, we fail to mail such notice,
no obligation or liability will be imposed on State
Farm or its agents or representatives.

I3

TN G o
NIats, 31 ~AX H(UY - .A‘u TO Signature of Autfibrized Reprose
MIAMI, FL 33128 E RL; UER&_%\AENTS AGENT 03/06/01
F Title e
Agent's Code Stamp a—
Rick Managergent Division
Dato 057%7;7 B AFOCode 2124

556-994 a.3 04-1959 Printed in U.S.A.

>



CERTIFICATE OF INSURANCE

This certifies that

[ STATE FARM FIRE AND CASUALTY COMPANY, Bloomington, llinois
[D] STATE FARM GENERAL INSURANCE COMPANY, Bloomington, lllinois

STATE FARM FIRE AND CASUALTY COMPANY, Scarborough, Ontario
STATE FARM FLORIDA INSURANCE COMPANY, Winter Haven, Florida
[0 STATE FARM LLOYDS, Dallas, Texas

insures the following policyholder for the coverages indicated below:

Name of palicyholder

R J BEHAR & COMPANY

Address of policyholder

6861 SW 196TH AVENUE STE 302 PEMBROKE PINES,

FL 33332-1633

Loesation of operalions SAME

Dascription of operations

The policies listed below have been issued to the policyhoider for the policy periods shown. The insurance described in these policies is
subject to all the terms exclusions, and conditions of those policies. The limits of liability shown may have been reduced by any paid claims.

POLICY PERIOD LIMITS OF LIABILITY
POLICY NUMBER TYPE OF INSURANCE | Effective Date ; Expiration Date (at beginning of policy period)
Comprehensive : ' BODILY INJURY AND
_98-LB-6491-2 .| BusinessLisbilty | _20/1/06 :  10/1/07 PROPERTY DAMAGE
This insurance includes: Products - Completed Operations
(X Contractual Liability
(0 Underground Hazard Coverage Each Occurrence $ 1000000
B Personal Injury
X Advertising Injury General Aggregate § 2000000
[7] Explosion Hazard Coverage
[ Collapse Hazard Coverage Products - Completed  § 2000000
g Operations Aggregate
POLICY PERIOD BODILY INJURY AND PROPERTY DAMAGE
EXCESS LIABILITY | Effective Date ; Expiration Date (Combined Single Limit)
98-QV-3031-7 Umbrella 04/20/07 | 04/20/08 | Each Occummence $1000000
0 Other : Aggregate $
i Part 1 STATUTORY
N . P Part 2 BODILY INJURY
90-TG-5260~-3 Workers' Compensation 01/01/07 : o01/01/08 | S
and Employers Liability : Each Accident $ 100000
Disease Each Employee $ 100000
' Disease - Policy Limit $ 500000
POLICY PERIOD LIMITS OF LIABILITY
POLICY NUMBER TYPE OF INSURANCE | gffective Date ! Expiration Date (at beginning of policy period)

THE CERTIFICATE OF INSURANCE IS NOT A CONTRACT OF INSURANCE AND NEITHER AFFIRMATIVELY NOR NEGATIVELY
AMENDS, EXTENDS OR ALTERS THE COVERAGE APPROVED BY ANY POLICY DESCRIBED HEREIN.

Name and Address of Certificate Holder

ADDITIONAL INSURED:
MIAMI DADE COUNTY
111 NW 157 STREET
SUITE 1510

MIAMI, FL 33128

APPROVE

AS TO

550-094 8.3 04-1868 Printed in 1).5.A.

Rick Managem w%@i\f%sion
., A
Date Qéf&/ N

sy

if any of the described policies are canceled before
its expiration date, State Farm will try to mail a2 writteny
notice to the certificate holder 30 days before
cancellation. If however, we fail to mail such notice,
no obligation or liability will be imposed on State
Farm or its agents or representatives.

\
Signature of Aythorized Repres: ive

AGENT 03/06/07
Title Date
Agent's Code Stamp
AFQ Code 2124



FALSE CLAIMS ORDINANCE AFFIDAVIT

The purpose of the Miami-Dade County False Claims Ordinance No. 99-152 is to deter persons from knowingly
causing or assisting in causing the County to pay claims that are false, fraudulent, or inflated, and to provide
remedies for obtaining damages and civil penalties of the County when money is sought or obtained from the
County by reason of a false claim. “Claim” means any invoice, statement, request, demand, lawsuit, or action
under contract or otherwise for money, property or services made to any employee, officer, or agent of the County,
or to any contractor, grantee, or other recipient if any portion of the money, property, or services requested or
demanded was issued from or was provided by the County (hereinafter “County funds™)

Additionally, Management shall maintain a final bid takeoff, that is, the final estimate, tabulation, or worksheet
prepared by the bidder in anticipation of the bid submitted and which shall reflect the final bid price. The final bid
takeoff shall contain a line item for allocation of overhead costs. The final bid takeoff is a condition precedent to
submitting a claim under the Contract Any violation of this ordinance may result in the sanctions provided for in

the ordinance, including debarment.

This single execution shall have the same force and effect as if each of the above affidavits had been
individually executed.

The applicable affidavits pertaining to Architectural/Engineering Services, RFQ’s, RFP’s, and Bids will

apply accordingly. 2;
By: —_— 9/'

Signature of Affiant
Robert J. Behar, P.E., President 6 /5-0/9/5/4 /0,740
Printed Name of Affiant and Title Federal Employment Identification Number

P day of Mav d ,  Too)
as identification.

SUBSCRIBED AND SWORN TO (or affirmed) before me this S
He/She is personally known to me or has presented
Type of identification

Jt;%%%w(,\/ '  DDA408328

Signature of Notary Serial Number
Lizanna Kadir 05/13/2009
Print or Stamp Name of Notary Expiration Date
Notary Public - State of <A ovida.
Notary Seal ‘
LIZANNA KADIR
L %% MY COMMISSION #DD408328

: EXPIRES: MAY 13, 2009
SR Bonded through 1st State Insurance

Page 17 of 17
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ARCHITECTS/ENGINEERS PROFESSIONAL
AND POLLUTION INCIDENT LIABILITY
POLICY

MEMORANDUM OF INSURANCE-- ST PAUL TRAVELERS

ARCHITECTS/ENGINEERS

PROFESSIONAL AND POLLUTION

INCIDENT LIABILITY

To:

MIAMI DADE COUNTY

111 NW 1ST STREET, SUITE 1510

MIAMI, FL 33128

ATTN: MIGUEL J. RIERA, PE

RE: SW 328TH STREET FROM SW 152ND AVENUE TO SW 137TH AVENUE

As set forth below, the named insured has in force,  This memorandum is issued as a matter of

on the date indicated, a policy of information only and confers no rights upon the
Architccts/Engineers Professional And Pollution holder. By its issuance, it does not alter, change,
Incident Liahility insurancc issued by St. *aul modify or extend the provisions of said policy and

Travelers, with a limit of liability of not less than the  does not waive any rights thereunder.
amount indicated.

Name of Insured: Policy Period:

R.J. BEHAR & COMPANY, INC. 11/17/2006 TO 11/17/2007
Address of Insured:

Limit Of Liability - Per Claim:
[ 6861 S.W. 196TH AVENUE 0

SUITE 302 - $1,000,600.00

PEMBROKE PINES, FL 33332 Limit of Liability - Annual Aggregate:
Policy Number: $2,000,000.00

Per Claim Deductible:
$25,000.00

QP 03807647

Cancellation Notice:

In the event of cancellation of the above policy, the Company will endeavor to mail __30_ days writtcn
notice o the certificate holder, but failure to mail such notice shall impose no obligation or liability of any
kind upon the Company, its agents or representatives,

AMES & GOUGH
INSURANCE/RISK MANAGEMENT., INC.

i
2. ot L—‘a N

;{, =

Marshall Ames, CPCU
March 6. 2007

Ty s =

#15580
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CERTIFICATE OF INSURANCE

SUCH INSURANCE AS RESPECTS THE INTEREST OF THE CERTIFICATE HOLDER NAMED BELOW WILL NOT BE
CANCELED OR OTHERWISE TERMINATED WITHOUT GIVING 10 DAYS PRIOR WRITTEN NOTICE TO THE
CERTIFICATE HOLDER, BUT IN NO EVENT SHALL THIS CERTIFICATE BE VALID MORE THAN 30 DAYS FROM
THE DATE WRITTEN. THIS CERTIFICATE OF INSURANCE DOES NOT CHANGE THE COVERAGE PROVIDED BY

ANY POLICY DESCRIBED BELOW.

This certifies that:

[ STATE FARM MUTUAL AUTOMOBILE INSURANCE COMPANY of Bloomington, lllinois
(] STATE FARM FIRE AND CASUALTY COMPANY of Bloomington, liinois

[0 STATE FARM COUNTY MUTUAL INSURANCE COMPANY OF TEXAS of Dallas, Texas , or
[] STATE FARM INDEMNITY COMPANY of Bloomington, llinois

has coverage in force for the following Named Insured as shown below:

NAMED INSURED: R J BEHAR & COMPANY, INC.
6861 SW 196 AVENUE, SUITE 302
ADDRESS OF NAMED INSURED: PEMBROKE PINES, FL 33332~1663
POLICY NUMBER 116 2199-E08-59
EFFECTIVE DATE
QF POLICY 11/08/06
DESCRIPTION OF E.N.O.L.
LIABILITY COVERAGE YyES [INO Ovyes [JNO Oves [ONo Jyes [INO
LIMITS OF LIABILITY
a. Bodily Injury
Each Person
Each Accident
b. Property Damage
Each Accident
Property Damage
Single Limit
Each Accident 1,000,000
PHYSICAL DAMAGE
COVERAGES COyes [XnNoO Ovyes [JNO Ono
a. Comprehensive $ Deductivle | § Deductivle | $ Deduclivle | $ Deductible
[JYES NO COves [OINO COyes [ONo [(OYES [ONO
b. Collision s Deductible | 3 Deductible | $ Deductile | $ Deductible
ey owtrnee |ves [Ono  |[OYes [INo |[Oves [ONo |[[OYES [INO
HIRED CAR LIABILITY vyes [No |Oves Ono |[(Oyes [ONo |[CIYEs [INO
FLEET - COVERAGE FOR
POTHNEONDOLCENSED | yes N0 |COYEs [ONo |Oves [ONo |[[Oves [ONO
I AGENT 2124 03/06/07
Signature utharized Re ntative ~ Title Agent's Code Number Date
Name and’Address of Certificate Molder Name and Address of Agent

ADDITIONAL INSURED:
MIAMI DADE COUNTY
111 Nw 1% STREFT
SUITE 1510

MIAMI, FL 33129

POUG DANZIGER INSURANCE AGENCY
5461 N. FEDERAL HIGHWAY

FT. LAUDERDALE, FL 33308

1224292 Rev. 06-10-2004

INTERNAL STATE FARM USE ONLY: [ Reguest permanent Certificate of Insurance for liability coverage.

{J Request Certificate Holder to be acded as an Additional Insured.

7



CERTIFICATE OF INSURANCE

This certifies that [] STATE FARM FIRE AND CASUALTY COMPANY, Bloomington, iilinois
‘ [ STATE FARM GENERAL INSURANCE COMPANY, Bloomington, illinois
[J STATE FARM FIRE AND CASUALTY COMPANY, Scarborough, Ontario
STATE FARM FLORIDA INSURANCE COMPANY, Winter Haven, Florida

STATE FARM LLOYDS, Dasllas, Texas
insures the folliowing policyhalder for the coverages indicated below:

Name of policyholder R J BEHAR & COMPANY

Address of policyhalder 6861 SW 196TH AVENUE STE 302 PEMBROKE PINES, FL 33332-1633
Location of operations SAME
Description of operations

The policies listed below have been issued to the policyholder for the policy periods shown. The insurance described in these policies is
subject to all the terms exclusions, and conditions of those policies. The limits of liability shown may have been raduced by any paid claims.

POLICY PERIOD LIMITS OF LIABILITY
POLICY NUMBER TYPE OF INSURANCE | Effective Date | Expiration Date {at beginning of policy period)
Comprehensive : BODILY INJURY AND
98-Le-é491-2 |l Business Liability = | 10/1/06 . 30/1/07 PROPERTY DAMAGE
This insurance includes: Products - Completed Operations
Xl Contractual Liability
3 Underground Hazard Coverage Each Occurmrence $ 1000000
X Personal Injury
[ Advertising Injury General Aggregate $ 2000000
{71 Explosion Hazard Coverage
[3 Coliapse Hazard Coverage Products — Completed  $ 2000000
O Operations Aggregate
0
POLICY PERIOD BODILY INJURY AND PROPERTY DAMAGE
EXCESS LIABILITY | ggfective Date | Expiration Date (Combined Single Limit)
98-Qv-3031-7 & Umbrelia 04/20/066 : 04/20/07 | Each Occurrence $ 1000000
(] Other : Aggregate $
: Part 1 STATUTORY
é Part 2 BODILY INJURY
©98-TG=5260-3 | Workers'Compensation | —01L/01/07 | 01/01/68 —
and Employers Liability Each Accident $100000
H Disease Each Employee $ 100000
; Disease - Policy Limit  $ 500000
POLICY PERIOD LIMITS OF LIABILITY
POLICY NUMBER TYPE OF INSURANCE Effective Date | Expiration Dats (at beginning of policy perfod)

THE CERTIFICATE OF INSURANCE IS NOT A CONTRACT OF INSURANCE AND NEITHER AFFIRMATIVELY NOR NEGATIVELY
AMENDS, EXTENDS OR ALTERS THE COVERAGE APPROVED BY ANY POLICY DESCRIBED HEREIN.

Name and Address of Certificate Holder

ADDITIONAL INSURED:
MIAMI DADE COUNTY
111 Nw 1% STREET
SUITE 1510

MIAMI, FL 33128

558994 2.3 04-1989 Prinfed In U.S A

97

If any of the described policies are canceled before
its expiration date, State Farm will try to mail a written
notice to the certificate holder 30 days before
cancellation. f however, we fail to mail such notice,
no obligation or fiability will be imposed on State
Farm or its agents or representatives.

’

Signature of Autfibrized Represe

AGENT 03/06/07
Title Date
Agent's Code Stamp

AFO Code 2124
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This certifies that
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CERTIFICATE OF INSURANCE

)
]
O

STATE FARM FIRE AND CASUALTY COMPANY, Bloomington, llinois
STATE FARM GENERAL INSURANCE COMPANY, Bloomington, Hingis
STATE FARM FIRE AND CASUALTY COMPANY, Scarborough, Ontario

STATE FARM FLORIDA INSURANCE COMPANY, Winter Haven, Florida

[] STATE FARMLLOYDS,

Dallas, Texas

insures the following policyholder for the caverages indicated below:
R J BEHAR & COMPANY

Name of policyholder

Address of policyholder

Locstion of operations
Dsscription of operations

6861 Sw 196TH AVENUE STE 302 PEMBROKE PINES,

FL 33332-1633

SAME

The policies listed below have been issued to the policyholder for the policy periods shown. The insurance described in these policies is
subject to all the terms exclusions, and conditions of those policies. The limits of liability shown may have been reduced by any paid claims.

POLICY PERIOD LIMITS OF LIABILITY
POLICY NUMBER TYPE OF INSURANCE | Effoctive Date | Expiration Date (at beginning of policy period)
Comprehensive ' BODILY INJURY AND
_98-LB-6491-2 .| BusinessLisbility =~ | 1071706 i 10/1/07 PROPERTY DAMAGE
This insurance includes: Products - Completed Operations
Contractual Liability
{1 Underground Mazard Caverage Each Occurrence $ 1000000
& Personal Injury
R Advertising Injury General Aggregate $ 2000000
1 Explosion Hazard Coverage
{1 Collapse Hazard Coverage Products - Completed  $ 2000000
E_l] Operations Aggregate
POLICY PERIOD BODILY INJURY AND PROPERTY DAMAGE
EXCESS LIABILITY Effective Date | Expiration Date (Combined Single Limit)
98-QV-3031-7 5 Umbrella 04/20/07 | 04/20/08 | Each Occumrence $1000000
] Other ; Aggregate $
‘ Part 1 STATUTORY
: Part 2 BODILY INJURY
98-TG-5260-3 Workers’ Compensation 01/01/07 : 01/01/08
,,,,, and Employers Liabiity | : Each Accident $ 100000
P | Disease Each Employee $ 100000
: Disease - Policy Limit $ 500000
POLICY PERIOD LIMITS OF LIABILITY
POLICY NUMBER TYPE OF INSURANCE | Effective Date ! Expiration Date (at beginning of policy period)

'
v
1
‘
'
1
)
‘

THE CERTIFICATE OF INSURANCE IS NOT A CONTRACT OF INSURA.NCE AND NEITHER AFFIRMATIVELY NOR NEGATIVELY
AMENDS, EXTENDS OR ALTERS THE COVERAGE APPROVED BY ANY POLICY DESCRIBED HEREIN.

Name and Address of Certificate Holder

ADDITIONAL INSURED:
MIAMI DADE COUNTY
111 Nw 1°° STREET
SUITE 1510

MIAMI, FL 33128

550-094 2.3 04-1809 Printedin 1LS.A.

7/

If any of the described policies are canceled before
its expiration date, State Farm will try to mail a written
notice to the certificate holder 30 days before
cancellation. If however, we fail to mail such notice,
no obligation or liability wil be imposed on State
Farm or its agents or representatives.

b(\ 0 N ozl 0 —

Signature of Ayfiorized Representative

AGENT 03/06/07
Title Date
Agent's Code Stamp

AFQ Code 2124



